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REPUBLIC OF KENYA
TURKANA COUNTY GOVERNMENT: BILLS OF QUANTITIES
SUPPLIED AS PART OF THE CONTRACT

FOR PROPOSED CONSTRUCTION OF DISPENSARY BLOCK AND PIT LATRINE AT
NACHURO IN TURKWEL WARD, TURKANA COUNTY

ISSUED BY: ARCHITECTURAL DEPARTMENT
P. 0. BOX 11, LODWAR.

The contract for the above mentioned works, entered into on the

........................... day of ... 2020, by the undersigned parties, refer to these
Bills of Quantities consisting of pages numbers as shown on index page and the
General Specification dated 1976, together with any amendments thereto issued
since the date of publication, both of which shall be read and construed as part of
the said contract.

CONTRACTOR CHIEF OFFICER, [MITPW]

| D 2§ N Date

SPECIAL NOTES

The contractor is required to check the numbers of the pages of the Bills of Quantities
together with all collections and summaries and should be find any missing or in duplicate
or the figures indistinct, he must inform the Project Manager, Turkana County
Government, P. O. Box 11, LODWAR.

Should the contractor be in doubt about the precise meaning of any items or figure, for
any reason whatsoever, he must inform the Project Manager, Turkana County
Government, Lodwar in order that the correct meaning may be decided before the date for
submission of Tenders.

No liability will be admitted, no claim allowed, in respect of errors in the contractor’s
Tender due to mistakes in the Bills of Quantities which should have been rectified in the
manner described above.

(i)

STANDARD TENDER DOCUMENT
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SECTION I - INSTRUCTION TO TENDERERS

Note: The tenderer must comply with the following conditions and instructions
and failure to do so is liable to result in rejection of the tender.

GENERAL
1. Definitions
(a) “Tenderer” means any persons, partnership firm or company submitting a
sum or sums in the Bills of Quantities in accordance with the Instructions
to Tenderers, Conditions of Contract Parts I and II, Specifications, Drawings
and Bills of Quantities for the work contemplated, acting directly or through
a legally appointed representative.
(b) “Approved tenderer” means the tenderer who is approved by the Employer
(c) Any noun or adjective derived from the word “tender” shall be read and
construed to mean the corresponding form of the noun or adjective “bid”.
Any conjugation of the verb “tender” shall be read and construed to mean
the corresponding form of the verb “bid.”
(d) “Employer” means a Central Government Ministry, Local Authority, State
Corporation or any other Public Institution.
2. Eligibility and Qualification Requirements

2.1 Eligibility requirements

This invitation to tender is open to all tenderers who are qualified as stated in the
appendix.

2.2 Qualification Requirements

To be qualified for award of Contract, the tenderer shall provide evidence
satisfactory to the Employer of their eligibility under Sub clause 2.1. above and
of their capability and adequacy of resources to effectively carry out the subject
Contract. To this end, the tenderer shall be required to update the following
information already submitted during prequalification: -

(a) Details of experience and past performance of the tenderer on the works of a
similar nature and details of current work on hand and other contractual
commitments.

(b) The qualifications and experience of key personnel proposed for administration and

execution of the contract, both on and off site. carrying out the Contract. Only reliable plaint
in good working order
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and suitable for the work required of it shall be shown on this schedule. The tenderer will
also indicate on this schedule when each item will be available on the Works. Included also
should be a schedule of plaint, equipment and material to be imported for the purpose of the
Contract, giving details of make, type, origin and CIF value as appropriate.

(©)

(d)

(e)

Details of sub-contractors to whom it is proposed to sublet any portion of the
Contract and for whom authority will be requested for such subletting in
accordance with clause 4 of the Condition of Contract.

A draft Program of Works in the form of a bar chart and Schedule of Payment
which shall form part of the Contract if the tender is accepted. Any change in
the Program or Schedule shall be subjected to the approval of the Engineer.

Details of any current litigation or arbitration proceedings in which the tenderer
is involved as one of the parties.

2.3 Joint Ventures

Tenders submitted by a joint venture of two or more firms as partners shall comply
with the following requirements: -

(2)

(b)

(d)

(e)

The tender, and in case of a successful tender, the Form of Agreement, shall be
signed so as to be legally binding on all partners

One of the partners shall be nominated as being in charge, and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the partners

The partner in charge shall be authorized to incur liabilities and receive
instructions for an on behalf of any and all partners of the joint venture and the
entire execution of the Contract including payment shall be done exclusively
with the partner in charge.

All partners of the joint venture shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a relevant
statement to this effect shall be included in the authorization mentioned under
(b) above as well as in the Form of Tender and the Form of Agreement (in case of
a successful tender)

A copy of the agreement entered into by the joint venture partners shall be
submitted with the tender.

3. Cost of Tendering
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3.1

3.2

3.3

5.1
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5.2

The Tenderer shall bear all costs associated with the preparation and submission of
his tender and the Employer will in no case be responsible or

liable for those costs, regardless of the conduct or outcome of the tendering process.

The price to be charged for the tender document shall be free.

The procuring entity shall allow the tenderer to view the tender document
free of charge.

TENDER DOCUMENTS
Tender Documents

The Tender documents comprise the documents listed here below and should
be read together with any Addenda issued in accordance with Clause 7 of
these instructions to tenderers.

Form of Invitation for Tenders

Instructions to Tenderers

Form of Tender

Appendix to Form of Tender

Form of Tender Surety

Statement of Foreign Currency Requirements
Tender and Confidential Business Questionnaires
Details of Sub contractors

Schedules of Supplementary Information
General Conditions of Contract - Part I

Conditions of Particular Application - Part II

Specifications
Bills of Quantities
Drawings

Declaration Form

The tenderer is expected to examine carefully all instructions, conditions,
forms, terms, specifications and drawings in the tender documents. Failure to
comply with the requirements for tender submission will be at the tenderer’s
own risk. Pursuant to clause 22 of Instructions to Tenderers, tenders which
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are not substantially responsive to the requirements of the tender documents
will be rejected.

5.3 All recipients of the documents for the proposed Contract for the purpose of
submitting a tender (whether they submit a tender or not) shall treat the
details of the documents as “private and confidential”.

6 Inquiries by tenderers

6.1 A tenderer making an inquiry relating to the tender document may notify the
Employer in writing or by telex, cable or facsimile at the Employer’s mailing
address indicated in the Invitation to Tender. The Employer will respond in
writing to any request for clarification which he receives earlier than 7 days
prior to the deadline for the submission of tenders. Written copies of the
Employer’s response (including the query but without identifying the source of
the inquiry) will be sent to all prospective tenderers who have purchased the
tenderdocuments.

6.2 The procuring entity shall reply to any clarifications sought by the tenderer within 3
days of receiving the request to enable the tenderer to make timely
submission of its tender.

7 Amendment of Tender Documents

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective tenderer, modify the tender documents by issuing Addenda.

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective
tenderers who have purchased the tender documents and will be binding upon them.

7.3 In order to allow prospective tenderers reasonable time in which to take the Addendum
into account in preparing their tenders, the Employer may, at his discretion, extend
the deadline for the submission of tenders.

PREPARATION OF TENDERS

8 Language of Tender

8.1 The tender and all correspondence and documents relating to the tender exchanged
between the tenderer and the Employer shall be written in the English language.
Supporting documents and printed literature furnished by the tenderer with the
tender may be in another language provided they are accompanied by an appropriate
translation of pertinent passages in the above stated language. For the purpose of
interpretation of the tender, the English language shall prevail.

9 Documents Comprising the Tender
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9.1 The tender to be prepared by the tenderer WILL BE SUBMITTED ONLINE and
shall comprise:

i. the Form of Tender and Appendix thereto,
ii. a Tender Security
iii. the Priced Bills of Quantities and Schedules
iv. The information on eligibility and qualification
V. Any other materials required to be completed and submitted in

accordance with the Instructions to Tenderers.

The Forms, Bills of Quantities and Schedules provided in the tender documents shall be
used without exception (subject to extensions of the schedules in the same format
and to the provisions of clause 13.2 regarding the alternative forms of Tender
Surety].

10 Tender Prices

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall
clearly form the figures. The relevant space in the Form of Tender and Bills of
Quantities shall be completed accordingly without interlineations or erasures except
those necessary to correct errors made by the tenderer in which case the erasures and
interlineations shall be initiated by the person or persons signing the tender.

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities
whether the quantities are stated or not. Items against which no rate or price is
entered by the tenderer will not be paid for by the Employer when executed and shall
be deemed covered by the rates for other items and prices in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full [all- inclusive]
value of the Work described under the items, including all costs and expenses which
may be necessary and all general risks, liabilities and obligations set forth or implied
in the documents on which the tender is based. All duties, taxes and other levies
payable by the Contractor under the Contract, or for any other cause prior to the
deadline for submission of tenders, shall be included in the rates and prices and the
total Tender Price submitted by the tenderer.

Each price or unit rate inserted in the Bills of Quantities should be a realistic
estimate for completing the activity or activities described under that particular item
and the tenderer is advised against inserting a price or rate against any item
contrary to this instruction.

Every rate entered in the Bills of Quantities, whether or not such rate be associated
with a quantity, shall form part of the Contract. The Employer shall have the right to
call for any item of work contained in the Bills of Quantities, and such items of work
to be paid for at the rate entered by the tenderer and it is the intention of the
Employer to take full advantage of unbalanced low rates.

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of
the sub-total of the summary of the Bills of Quantities for Contingencies and
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Variation of Prices[V.O.P.] payments in the summary sheet and add them to the
subtotal to arrive at the tender amount.

10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or
manufacturers of basic unit rates for the supply of items listed in the Conditions of
Contract clause 70 where appropriate. The Employer may require the tenderer to
justify such rates so obtained from the suppliers or manufacturers.

10.5 The rates and prices quoted by the tenderer are subject to adjustment during the
performance of the Contract only in accordance with the Provisions of the Conditions
of Contract. The tenderer shall complete the schedule of basic rates and shall submit
with his tender such other supporting information as required under clause 70 of the
Conditions of Contract Part II.

10.6 CONTRACT PRICE VARIATIONS- Contract price variations shall not be allowed within
the first 12 months of the contract.
This may only apply under exceptional circumstances as determined and upon
recommendations by CIT in compliance with the relevant sections of the Public
Procurement and Assets Disposal Act and regulations.

CONTRACT PRICE AND SCOPE OF WORK: Tender and contracts price and payments
schedule will be based on the scope of work and actual deliverables as per this tender
documents and the contract under this tender.

10.7 Where quantity contract variation is allowed, the variation shall not exceed
110% of the original contract quantity.

10.8 Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

11 Currencies of Tender and Payment
PAYMENTS SCHEDULE- The Contract Implementation Committee shall prepare a work
breakdown schedule and specify milestones against which payments will be approved
and effected.

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya
Shillings.

11.2 Tenderers are required to indicate in the Statement of Foreign Currency
Requirements, which forms part of the tender, the foreign currency required
by them. Such currency should generally be the currency of the country of
the tenderer’s main office. However, if a substantial portion of the tenderer’s
expenditure under the Contract is expected to be in countries other than his
country of origin, then he may state a corresponding portion of the contract
price in the currency of those other countries. However, the foreign currency
element is to be limited to two (2) different currencies and a maximum of 30%
(thirty percent) of the Contract Price.
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11.3 The rate or the rates of exchange used for pricing the tender shall be the
selling rate or rates of the Central Bank ruling on the date thirty (30) days
before the final date for the submission of tenders.

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency
requirements stated in their tenders.

12 Tender Validity

12.1 The tender shall remain valid and open for acceptance for a period of sixty (60)
days from the specified date of tender opening or from the extended date of
tender opening (in accordance with clause 7.4 here above) whichever is the
later.

12.2 In exceptional circumstances prior to expiry of the original tender validity
period, the Employer may request the tenderer for a specified extension of the
period of validity. The request and the responses thereto shall be made in
writing or by cable, telex or facsimile. A tenderer may refuse the request
without forfeiting his Tender Surety. A tenderer agreeing to the request will not
be required nor permitted to modify his tender, but will be required to extend
the validity of his Tender Surety correspondingly.

12.3 TENDER & CONTRACT DURATION- This tender is for the period of .......
Months / Years. The effective date for any supplies or works contracts or
service provision Contract shall be specified in the Contract documents and as
determined by the CIT.

12.4 CONTRACT EXTENSION- the this Tender and subsequent contract under this
tender maybe extended based on the assessments and recommendations of the
CIT and upon request by the Tenderer or the client.

12.5 CONTRACT TERMINATION - this Tender and subsequent contracts maybe
terminated for breach of its terms and conditions and for performance related
issues and breaches of Kenyan laws.

13 Tender Security

13.1 The tenderer shall furnish as part of his tender, a Tender Security in the
amount and form stated in the Appendix to Instructions to Tenderers.

13.2 The tender security shall not exceed 2 percent of the tender price.
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13.3 The Tender Security shall be valid at least thirty (30) days beyond the tender
validity period.

13.4 Any tender not accompanied by an acceptable Tender Surety will be rejected by
the Employer as non-responsive.

13.5 The Tender Sureties of unsuccessful tenderers will be returned as
promptly as possible as but not later than twenty eight (28) days after
expiration of the tender validity period. The Tender Surety of the
successful tenderer will be returned upon the tenderer executing the
Contract and furnishing the required Performance Security.

13.6 The Tender Surety may be forfeited:
a) if a tenderer withdraws his tender during the period of tender
validity: or
b) in the case of a successful tenderer, if he fails, within
the specified time limit
i. to sign the Agreement, or

ii. to furnish the necessary Performance Security

c) if a tenderer does not accept the correction of his tender price pursuant
to clause 23.

14 No Alternative Offers

14.1 The tenderer shall submit an offer which complies fully with the
requirements of the tender documents unless otherwise provided for in
the appendix.

Only one tender may be submitted by each tenderer either by himself
or as partner in a joint venture. A tenderer who submits or participates
in more than one tender will be disqualified.

14.2 The tenderer shall not attach any conditions of his own to his tender. The
tender price must be based on the tender documents. The tenderer is not required to
present alternative construction options and he shall use without exception, the Bills
of Quantities as provided, with the amendments as notified in tender notices, if any,
for the calculation of his tender price. Any tenderer who fails to comply with this
clause will be disqualified.

15 Pre-tender Meeting

15.1 If a pre-tender meeting is convened, the tenderer’s designated representative is
invited to attend at the venue and time in the Invitation to Tender. The purpose of
the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.
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15.2 The tenderer is requested as far as possible to submit any questions in writing or
by cable, to reach the Employer not later than seven (7) days before the meeting.
It may not be practicable at the meeting to answer questions received late, but
questions and responses will be transmitted in accordance with the following:

(a) Minutes of the meeting, including the text of the questions raised
and the responses given together with any responses prepared
after the meeting will be transmitted without delay to all
purchasers of the tender documents. Any modification of the
tender documents listed in - Clause 9 which may become
necessary as a result of the pre-tender meeting shall be made by
the Employer exclusively through the issue of a tender notice
pursuant to Clause 7 and not through the minutes of the pre-
tender meeting.

(b) Non-attendance at the pre-bid meeting will not be cause for
disqualification of a bidder.

16 Format and Signing of Tenders

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and submit
online.

16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible
ink and shall be signed by a person or persons duly authorized to sign on behalf
of the tenderer. All pages of the tender where amendments have been made shall
be initialed by the person or persons signing the tender.

16.3 The complete tender shall be without alterations, interlineations or erasures,

except as necessary to correct errors made by the tenderer, in which case
such corrections shall be initialed by the person of persons signing the tender.

SUBMISSION OF TENDERS

17 Sealing and Marking of Tenders

17.1 The tenderer shall submit there bids online as described in clause 9 above
17.2 Appendix to Instructions to Tenderers and bear the name and identification of the
Contract stated in the said Appendix with a warning not to open before the date

and time for opening of tenders stated in the said Appendix.

17.3 Late submission will not be accepted.
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17.4 A tender opened prematurely for this cause will be rejected by the Employer and
returned to the tenderer.

18 Deadline for Submission of Tenders

18.1 Tenders must be received by the Employer at the address specified in clause 17.2
and on the date and time specified in the Letter of Invitation, subject to the
provisions of clause 7.4, 18.2 and 18.3.

Tenders delivered by hand must be placed in the “tender box” provided in the
office of the Employer.

Proof of posting will not be accepted as proof of delivery and any tender
delivered after the above stipulated time, from whatever cause arising will not
be considered.

18.2 The Employer may, at his discretion, extend the deadline for the submission of
tenders through the issue of an Addendum in accordance with clause 7, in which
case all rights and obligations of the Employer and the tenderers previously
subject to the original deadline shall thereafter be subject to the new deadline as
extended.

18.3 Any tender received by the Employer after the prescribed deadline for submission
of tender will be returned unopened to the tenderer.

19 Modification and Withdrawal of Tenders

19.1 The tenderer may modify or withdraw his tender after tender submission, provided
that written notice of the modification or withdrawal is received by the Employer
prior to prescribe deadline for submission of tenders.

19.2 The tenderer’s modification or withdrawal notice shall be prepared, sealed,
marked and dispatched in accordance with the provisions for the submission of

tenders, with the inner and outer envelopes additionally marked
“MODIFICATION” or “WITHDRAWAL” as appropriate.

19.3 No tender may be modified subsequent to the deadline for submission of tenders.
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19.4 No tender may be withdrawn in the interval between the deadline for submission
of tenders and the period of tender validity specified on the tender form.
Withdrawal of a tender during this interval will result in the forfeiture of the
Tender Surety.

19.5 Subsequent to the expiration of the period of tender validity prescribed by the
Employer, and the tenderer having not been notified by the Employer of

the award of the Contract or the tenderer does not

Intend to conform with the request of the Employer to extend the period of tender
validity, the tenderer may withdraw his tender without risk of forfeiture of the
Tender Surety.

TENDER OPENING AND EVALUATION

20 Tender Opening

20.1 The Employer will open the tenders in the presence of the tenderers’
representatives who choose to attend at the time and location indicated in the
Letter of Invitation to Tender. The tenderers’ representatives who are present
shall sign a register evidencing their attendance.

20.2 Tenders for which an acceptable notice of withdrawal has been
submitted, pursuant to clause 19, will not be opened. The Employer
will examine the tenders to determine whether they are complete, whether the
requisite Tender Sureties have been furnished, whether the documents have
been properly signed and whether the tenders are generally in order.

20.3 At the tender opening, the Employer will announce the tenderer’s names, total
tender price, tender price modifications and tender withdrawals, if any, the
presence of the requisite Tender Surety and such other details as the Employer,
at his discretion, may consider appropriate. No tender shall be rejected at the

tender opening except for late tenders.
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20.4 The Employer shall prepare minutes of the tender opening including the
information disclosed to those present.

20.5 Tenders not opened and read out at the tender opening shall not be considered
further for evaluation, irrespective of the circumstances.

21 Process to be Confidential

21.1 After the public opening of tenders, information relating to the examination,
clarification, evaluation and comparisons of tenders and recommendations
concerning the award of Contract shall not be disclosed to tenderers or other
persons not officially concerned with such process until the award of Contract is
announced.

21.2 Any effort by a tenderer to influence the Employer in the process of examination,
evaluation and comparison of tenders and decisions concerning award of
Contract may result in the rejection of the tenderer’s tender.

22 Clarification of Tenders

22.1 To assist in the examination, evaluation and comparison of tenders, the
Employer may ask tenderers individually for clarification of their tenders,
including breakdown of unit prices. The request for clarification and the
response shall be in writing or by cable, facsimile or telex, but no change in
the price or substance of the tender shall be sought, offered or permitted
except as required to confirm the

correction of arithmetical errors discovered by the employer during the
evaluation of the tenders in accordance with clause 24.

22.2 No tenderer shall contact the Employer on any matter relating to his tender from
the time of the tender opening to the time the Contract is awarded. If the tenderer
wishes to bring additional information to the notice of the Employer, he shall do
so in writing.

23 Determination of Responsiveness

23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether
each tender is substantially responsive to the requirements of the tender
documents.

23.2 For the purpose of this clause, a substantially responsive tender is one which
conforms to all the terms, conditions and specifications of the tender documents
without material deviation or reservation. A material deviation or reservation is
one which affects in any substantial way the scope, quality, completion timing or
administration of the Works to be undertaken by the tenderer under the
Contract, or which limits in any substantial way, inconsistent with the tender
documents, the Employer’s rights or the tenderers obligations under the
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Contract and the rectification of which would affect unfairly the competitive
position of
other tenderers who have presented substantially responsive tenders.

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic
estimate of the cost of completing the works described under the particular
item including allowance for overheads, profits and the like.
Should a tender be seriously unbalanced in relation to the Employer’s
estimate of the works to be performed under any item or groups of items, the
tender shall be deemed not responsive.

23.4 A tender determined to be not substantially responsive will be rejected by the
Employer and may not subsequently be made responsive by the tenderer by
correction of the non-conforming deviation or reservation.

24 Correction of Errors

Tenders determined to be substantially responsive shall be checked
by the Employer for any arithmetic errors in the computations and
summations. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will govern.

(b) Where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will prevail, unless in the opinion of the Employer,
there is an obvious typographical error, in which case adjustment will
be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in
the Form of Tender and the corrected tender figure in the main
summary of the Bills of Quantities, the amount as stated in the Form
of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as a

percentage of the corrected builder’s work (i.e. corrected tender

sum less Prime Cost and Provisional Sums.

(e) The Error Correction Factor shall be applied to all builder’s work (as a
rebate or addition as the case may be) for the purposes of valuations
for Interim Certificates and valuations of variations.

(H The amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and, with concurrence
of the tenderer, shall be considered as binding upon the tenderer. If



the tenderer does not accept the corrected amount, the tender may
be rejected and the Tender Security may be forfeited in
accordance with clause 13.

25 Conversion to Single Currency

25.1 For compensation of tenders, the tender price shall first be broken down into
the respective amounts payable in various currencies by using the selling rate
or rates of the Central Bank of Kenya ruling on the date twenty one (21) days
before the final date for the submission of tenders.

25.2 The Employer will convert the amounts in various currencies in which the
tender is payable (excluding provisional sums but including Day works where
priced competitively) to Kenya Shillings at the selling rates stated in clause
25.1.

26 Evaluation and Comparison of Tenders

26.1 The Employer will evaluate only tenders determined to be substantially responsive
to the requirements of the tender documents in accordance with clause 23.

26.2 In evaluating tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(@) Making any correction for errors pursuant to clause 24.
(b) Excluding Provisional Sums and provision, if any, for Contingencies in

the Bills of Quantities, but including Day works where priced
competitively.



EVALUATION CRITERIA
Evaluation of tenders shall be carried out in accordance with the

criteria
follows:

set out in this tender document. The evaluation shall be as

a) Preliminary Evaluation

Technical and

Financial Evaluation

Preliminary Evaluation Criteria

No. Mandatory Requirements Yes /
No.
Authentic Certificate of Incorporation/Registration for the bidding
1. Company.
2. Valid and authentic copy of CR12 for the Company Director(s)
details.
3. Authentic most recent valid Tax Compliance Certificate for the
bidding company.
4. Copy of form of tender duly filled, signed and stamped.
5. Copy of Business Questionnaire duly filled, signed and stamped.
6. Copy of duly filled and signed form of Bill of quantities.
7. Valid National Construction Authority (NCA-8 and above)
registration certificate in Construction works.
8. Valid Copy of annual NCA practicing License for Construction
works.
9. Attach Dully filled Tender Securing Declaration form for Special
Groups.
At this stage, the Tenderer’s submission will either be Responsive or Non-Responsive.
Failure to Provide any of the above mandatory requirements will lead to disqualification.




Technical Evaluation

No[Requirements

Evidence

Score|

. [Score

IAwarded.

1. [Experience

Previous experience detailing similar projects undertaken successfully
(a)evidence of Completion

Certificates /LSOs for the respective projects to the proposed works in
terms of the physical size

and complexity (10 marks, each Completion certificate 5 mark)
Above 2 Completion Certificates /LSOs (10 Marks)

10

Experience in other works or supplies. (Attach LPO’s/LSO’s/ completion
certificates)

1 LPO/LSO/ completion certificates = SMarks
2 LPO/LSO’s/ completion certificates & above = 10Marks

10

3. [Equipment

Attach signed and stamped copy of relevant equipment for this
work - (10 marks) with prove of ownership.

List of Equipment -5 marks and
Prove of Ownership -1 marks for each Equipment
(Minimum of 5 Equipment)

10
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4. |Qualified CVs, academic and professional certificates (15 Marks) 15

Technical (a) Project Manager who is a holder of a degree in relevant
Staff construction discipline with a minimum of 2 years’ relevant work
experience -10 marks

(b) Site Agent who is a holder of a degree/diploma in relevant
construction discipline -5 marks
Degree Minimum

(2 Years’ Experience)

Project Manager. S 5
Site Agent. 2.5 2.5
5. [Financial (a) Provide Company Audited Statements of Accounts for 15
Capacity the last Two years: 2020/2021 & 2021/2022, certified by a reputable

Audit Firm. (2.5 Marks for Each Year Provided (5 Marks)
(b) Credit Line Reference Attach a letter from a bank- (7marks)

(c) Provide Bank Statement for the last 6 (Six) Months to date of Tender
— 3 Marks

6. Submit work methodology and schedule giving time lines - 10 marks 10

TOTAL 70

To be considered successful, the candidates must score a minimum score of 50 points out of the maximum 70 points in order to qualify for
financial evaluation.
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Financial Evaluation
The financial evaluation will be carried out in two stages
a) Determination of Arithmetic Errors

b) Determination of total price (inclusive of all taxes and discounts)

The bidder who has passed the technical evaluation stage and has quoted the lowest total price (inclusive of all taxes and
discounts will be considered the winner)
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26.3 The Employer reserves the right to accept any variation, deviation or
alternative offer. Variations, deviations, alternative offers and other factors
which are in
excess of the requirements of the tender

documents or otherwise result in the accrual of unsolicited benefits to
the Employer, shall not be taken into account in tender evaluation.

26.4 Price adjustment provisions in the Conditions of Contract applied over the
period
of execution of the Contract shall not be taken into account in tender evaluation.

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in
relation to the Employer’s estimate of the items of work to be performed
under the Contract, the Employer may require the tenderer to produce
detailed price analyses for any or all items of the Bills of Quantities, to
demonstrate the relationship between those prices, proposed construction
methods and schedules. After evaluation of the price analyses, the
Employer may require that the amount of the Performance Security set
forth in clause 29 be increased at the
expense of the successful tenderer to a level sufficient to protect the
Employer against financial loss in the event of subsequent default of
the successful tenderer under the Contract.

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more
of the share capital shall be allowed a 10% preferential bias provided that
they do not sub-contract work valued at more than 50% of the Contract
Price excluding provisional sums to a non-indigenous sub-contractor.

26.7 Preference where allowed in the evaluation of tenders shall not exceed
110%

26.8 The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the
termination.

26.9 The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days
of receiving the request from any tenderer.

26.10 A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in
future public procurement.

26.11 Poor past performance shall not be used as an evaluation criterion unless
specifically provided for in the appendix.
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27 AWARD OF CONTRACT

Award Criteria

27.1 Subject to Sub-clause 27.2, the Employer will award the Contract to the
tenderer whose tender is determined to be substantially responsive to the
tender documents and who has offered the lowest evaluated tender price
subject to possessing the capability and resources to effectively carry out
the Contract Works as required in Sub-clause 2.1 and 2.2 here above.

27.2 The Employer reserves the right to accept or reject any tender, and to
annual the tendering process and reject all tenders, at any time prior to
award of Contract, without thereby incurring any liability to the affected
tenderers or any obligation to inform the affected tenderers of the grounds
for the Employer’s action.

28 Notification of Award

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer,
the Employer will notify the successful tenderer by cable, telefax or telex and
confirmed in writing by registered letter that his Tender has been accepted. This letter
(hereinafter and in all Contract documents called “Letter of Acceptance”) shall name
the sum (hereinafter and in all Contract documents called “the Contract Price”) which
the Employer will pay to the Contractor in consideration of the execution and
completion of the Works as prescribed by the Contract.

28.2 At the same time that the Employer notifies the successful tenderer that
his tender has been accepted, the Employer shall notify the other
tenderers that the tenders have been unsuccessful.

28.3 Within fourteen [14] days of receipt of the Form of Contract Agreement
from the Employer, the successful tenderer shall sign the form and return
it to the Employer together with the required Performance Security.

28.4 The parties to the contract shall have it signed within 30 days from the
date of notification of contract award unless there is an administrative review request.
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29 Performance Guarantee

29.1 Within twenty eight [28] days of receipt of the notification of award from

the Employer, the successful tenderer shall furnish the Employer with a
Performance Security in the amount stated in the Appendix to
Instructions to Tenderers and in the format stipulated in the Conditions of
Contract.

29.2 The Performance Security to be provided by the successful tenderer shall

be an unconditional Bank Guarantee issued at the tenderer’s option by a
reputable
Bank approved by the Employer and located in the Republic of Kenya and

shall be divided into two

elements namely, a performance security payable in foreign currencies
(based upon the exchange rates determined in accordance with clause
60(5) of the

Conditions of Contract) and a performance

security payable in Kenya Shillings. The value of the two securities shall
be in the same proportions of foreign and local currencies as requested in
the form of foreign currency requirements.

29.3 Failure of the successful tenderer to lodge the required Performance

Security shall constitute a breach of Contract and sufficient grounds for
the annulment of the award and forfeiture of the Tender Security and any
other remedy under the

Contract. The Employer may award the Contract to the next ranked
tenderer.

30 Advance Payment

An advance payment, if approved by the Employer, shall be made under the
Contract, if requested by the Contractor, in accordance with clause 60(1) of the
Conditions of Contract. The Advance Payment Guarantee shall be denominated
in the proportion and currencies named in the form of foreign currency
requirements. For each currency, a separate guarantee shall be issued. The
guarantee shall be issued by a Bank located in the Republic of Kenya, or a
foreign Bank through a correspondent Bank located in the Republic of Kenya,
in either case subject to the approval of the Employer.

31 Corrupt or fraudulent practices

31.1 The procuring entity requires that tenderers observe the highest standard of
ethics during the procurement process and execution of contracts. A tenderer
shall sign a

declaration that he has not and will not be involved in corrupt or fraudulent practices.
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(i)

(iii)

APPENDIX TO INSTRUCTIONS TO TENDERERS

Notes on the Appendix to Instructions to Tenderers

The following appendix to instructions to tenderers shall complement
or amend the provisions of the instructions to tenderers (Section II).
Wherever there is a conflict between the provisions of the instructions
to tenderers and the provisions of the appendix, the provisions of the
appendix herein shall prevail over those of the instructions to
tenderers.

CLAUSE

13 Tender Security
Amount of Tender Security is AS STATED IN TENDER NOTICE

16 (i)The name and address of the Employer for the purposes of
submission of tenders is AS STATED IN TENDER NOTICE
The name of the proposed Works and where available the
Contract Number is AS STATED IN TENDER NOTICE

The tender opening date and time AS STATED IN TENDER
NOTICE

28 Performance Guarantee

The amount of Performance Security is 10% OF CONTRACT SUM



SECTION II

CONDITIONS OF CONTRACT, PART I - GENERAL CONDITIONS

The Conditions of Contract, Part I - General Conditions, shall be those
forming Part I of the “Conditions of Contract for works of Civil Engineering
Construction, Fourth Edition 1987, re-printed in 1992 with further
amendments, prepared by the Federation Internationale des Ingenieurs -
conseils (FIDIC). The Conditions are subject to variations and additions set out
in Part II hereof entitled “Conditions of Contract, Part II - Conditions of
Particular Application”.



SECTION III CONDITIONS OF CONTRACT
PART II (CONDITIONS OF PARTICULAR APPLICATION)

TABLE OF CLAUSES
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SECTION I11
CONDITIONS OF CONTRACT PART II - CONDITIONS OF
PARTICULAR APPLICATION

GENERAL

The Conditions of Contract Part II - Conditions of Particular Application, modify and
compliment like-numbered clauses in the Conditions of Contract Part I - General
Conditions. Both Parts shall be read together, with the Conditions of Particular
Application prevailing in case of conflict or discrepancy. Clauses of the General
Conditions not specifically modified and supplemented shall remain in effect.

Clause No.

Definitions and Interpretation

1.1 (a)(i) The said “Employer” shall be TURKAKNA COUNTY GOVERNMENT
represented by COUNTY CHIEF OFFICER, DEPARTMENT OF HEALTH &
SANITATION.

1.2 (iv) The said “Engineer” shall be CHIEF OFFICER, MINISTRY OF
INFRASTRACTURE, TRANSPORT AND PUBLIC WORKS or any

other competent person appointed by the Employer, and notified to the
Contractor, to act in replacement of the Engineer.

(b)(i) Insert in line 2 after “the Bills of Quantities”, the following, ”"the rates

entered by the Contractor (whether or not such rate be employed in
computation of the Contract Price)”.

Add the following sub-clause; SECTION C — APPENDIX TO CONDITIONS OF CONTRACT

Name of Authorised Representative: COUNTY CHIEF OFFICER, DEPARTMENT OF
HEALTH & SANITATION., TURKANA COUNTY GOVERNMENT.

Address; P.O.BOX 11-30500, LODWAR

Telephone:

Facsimile:

The Project Manager is

Name: CHIEF OFFICER,
MINISTRY OF INFRASTRACTURE, TRANSPORT AND PUBLIC WORKS

Address: P.0.BOX 11-30500, LODWAR

Telephone:

31|Page



Facsimile:

12 WEEKS FROM THE DATE OF POSSESSION

The following documents also form part of the Contract:
AS LISTED IN CLAUSE 2.3 OF THE CONDITION TO CONTRACT

The Contractor shall submit a revised program for the Works within [SEVEN] 7days of delivery
of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at TURKANA COUNTY and is defined in drawings
nos.

The Defects Liability period is 180 days.[ SIX MONTH FROM THE DATE OF ISSUARANCE
OF PRACTICAL COMPLETION CERTIFICATE TO THE CONTRACTOR]

Other Contractors, utilities etc., to be engaged by the Employer on
the Site Include those for the execution of;

1. DRAINAGE WORK

2. CIVIL WORKS

The minimum insurance covers shall be;
CONTRACTORS ALL RISKS INSURANCE

The following events shall also be Compensation Events:

1. NONE [ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF
CONTRACT]

2.

3.

4.

The period between Program updates is 14 DAYS.

The amount to be withheld for late submission of an updated Program is 3%

OF THE CONTRACT SUM

The proportion of payments retained for defect liability period is 10% OF THE CONTRACT
SUM percent.

The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs. 100,000 (per day)
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The Performance Security shall be for the following minimum amounts equivalent as
a percentage of the Contract Price 10 percent (%)

The Completion Period for the Works is 12[Weeks]

The rate of exchange for calculation of foreign currency payments is NOT
APPLICABLE

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach/.

Advance Payment shall not be granted.

The prices for VAT should be included in the unit’s prices of billed items but should not
be given as a percentage at the grand summary page.

The bidder should submit ONLY ONE ORIGINAL COPY of the bills of quantities and
not two as indicated in clause 4.1 of the instruction to tender.

Withholding Tax of three percentages shall be deducted from the every
payment due to the contractor

Engineer’s Duties and Authority

2.1 (b) The Engineer shall obtain specific approval of the Employer before

(i)

(ii)

(iii)

(iv)

(v)

4.1

taking any of the following actions specified in Part I:

Consenting to the sub-letting of any part of the Works under clause
4.

Certifying additional cost determined under Clause 12
Determining an extension of time under Clause 44

Issuing a variation under Clause 51 except in an emergency
situation as reasonably determined by the Engineer.

Fixing rates or prices under clause 52 4 Assignment and
Subcontracting

Delete the second and third sentence and substitute:

No single subcontract may be for more than 10 percent of the
Contract Price nor shall the sum of all subcontracts exceed 210
percent of the Contract price. No one subcontractor may be
awarded subcontracts to a total value greater than 10 percent of
the Contract Price. All subcontracts greater than 2 percent of the
Contract Price are to have the prior consent of the Engineer. The
Contractor shall however, not required such consent for
purchases of materials or to place contracts for minor details or
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for any part of the Works of which the manufacturer of supplier is
named in the Contract. Any such consent shall not relieve the
Contractor from any liability or obligation under the Contract and
he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as fully as if they
were the acts, defaults or neglects of the Contractor, his agents,
servants or workmen.

Subcontracting- this can be done under exceptional
circumstances and upon request by the Tenderer to the Client for
consideration and approval.

5 Contract Documents

51 (a)

(b)

5.2

Contract.
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The language governing this Contract shall be English.

The “Ruling Language” which shall be used to interpret this
Contract shall be English. Communication between the
Contractor and Engineer or Engineer’s representative shall be in
English.

The law applicable to this Contract shall be the laws of the
Republic of Kenya. Except to the extent otherwise provided by the
Contract, the Kenyan courts shall have exclusive jurisdiction to
hear and to determine all actions and proceedings in connection
with and arising out of the Contract, and the Contractor shall
submit to the jurisdiction of Kenyan courts for the purpose of any
such actions and proceedings.

Delete the documents listed 1-6 and substitute:
(1) The Contract Agreement;

(2) The Notification of Award,;

(3) Tender and Appendix to Form of Tender;

4) The Conditions of Contract Part II;

(5) The Conditions of Contract Part I (FIDIC);
(6) The Special Specifications;

(7) The Standard Specifications for Road and
Bridge Construction, MOTC - 1986;

(8) Clarifications and rectifications accepted by the Employer;
and

9) The Drawings;
(10) The priced Bills of Quantities; and

(11) Schedules and other documents forming part of the



8.1 Add to sub clause 8.1 the following:

(a) Within 28 days after receipt of the Engineer’s order to
commence the Works, the Contractor shall establish an
office at the Site duly equipped for the Contractor’s
representative and his supervisory personnel.

The Contractor shall maintain this office throughout the
Contract period. The said office shall be the legal domicile
of the Contractor, and all correspondence sent to this office
shall be deemed to have been sent to the Contractor’s head
office.

(b) A foreign Contractor or a Kenya-foreign joint venture, if not
registered in Kenya under the applicable laws of Kenya,
shall undertake registration upon receipt of the letter of
acceptance and prior to signing of the Contract.

10.1 Performance Security

In lines 1,2 and 3 delete the words “If the Contract... within 28 days” and
substitute “The Contractor shall obtain a Performance Security within

28 days ......... ?

Add the following at the end of this Sub-Clause:-

The Performance Security shall be issued by a Bank incorporated in
Kenya. The amount of guarantee shall be as stated in the Appendix to Form of
Tender.

The bank guarantee, shall be issued either (a) by an established and reputable
bank approved by the Employer and located in Kenya or a foreign bank through a
correspondent established and reputable bank located in Kenya and approved by
the Employer or (b) directly by a foreign bank acceptable to the Employer. The
performance security shall normally be in the currency or currencies requested
for payment by the Contractor and in the same proportions as those requested for
payment in the Contract.

The performance security may, subject to the approval of the

Engineer, be adjusted at the end of each period of 12 months to reflect the
residual value of the Contract Works.

10.2 The performance guarantee shall be valid until a date 28 days after

the date of issue of the Taking-Over Certificate. The security shall be
returned to the Contractor within 28
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days of the expiration.
10.3 Delete sub-clause 10.3

11.1 Inspection of Site

Add the words “and the Contractor shall be deemed to have based his tender
on all the aforementioned” after the words “affect his tender”.

Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil,

materials, subsurface and hydrological information made available to the

Contractor at the time of tendering or at any other time during the period

of the Contract, and the Contractor shall be responsible for ascertaining for
himself all information as aforesaid for the execution of Works and his  tender shall
be deemed to have been priced accordingly.

14.1 Programme to be Submitted

The time within which the Programme shall be submitted shall be

twenty eight (28) days. This detailed Programme shall be based upon the
programme submitted by the Contractor as part of his tender and shall, in no
material manner, deviate from the said programme.

The Contractor shall allow in his Programme for the following 11 public
holidays per calendar year in Kenya upon which the Contractor shall not
be permitted to work

New Year’s Day (1st January) Good

Friday

Easter Monday

Labour Day (1st May)

Madaraka Day (15t June) Idd-

Ul-Fitr 29

Moi Day (10th October)
Kenyatta Day (20th October) Jamhuri
Day (12th December)

Christmas Day (25th December)
Boxing Day (26th December)



The Contractor should also allow per calendar year for a further 2 unspecified

public holidays which may be announced by the Government
of Kenya with no prior notification, and upon which he shall not

be permitted to work.

14.2 Add the following at the end of this sub clause:-

The Employer shall have the right to withhold payment at any time if the
Contractor fails to submit the contractual construction programmes in
accordance with sub clause 14.1 above or revise construction programmes

due to his negligence, failure or omission.

Cash Flow Estimate to be Submitted

14.3
submitted

The time limit within which a detailed cash flow estimate is to be
shall be twenty eight (28) days.

In preparing the estimates, the Contractor shall make provision for
Advance payment, repayment of advance, retention, payment for services
provided by the Employer and timing implications of sub clause 60 - Certificates

and Payments.

15 Contractor’s Superintendence

Add the following at the end of the first paragraph of sub-clause 15.1:
15.1 The Contractor shall, within seven (7) days of receipt of the Engineer’s  order
to commence the Works, inform the Engineer in writing, the name of the
Contractor’s representative and the anticipated date of his arrival on

Site.

Add the following sub-clause 15.2:

15.2 The Contractor’s agent or representative on the Site shall be an Engineer
registered by the Engineer’s Registration Board of Kenya in accordance with
the Laws of Kenya cap. 530 or have equivalent status approved by the Engineer

and shall be able to read, write and speak English fluently.

16.2 Engineer at Liberty to object

At the end of this clause add “by a competent substitute approved by the

Engineer at the Contractor’s own expense”.

The Contractor is encouraged to the extent practicable and
reasonable, to employ staff and labour with appropriate

qualifications who are Kenyan citizens.
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Safety, Security and Protection of the Environment

19.1

38| Page

Add at the end of sub clause 19.1 the following: -

The formulation and enforcement of an adequate safety program
shall be the obligation of the Contractor with respect to all the
Works under this Contract, regardless of whether performed by
the Contractor or his subcontractors. The Contractor shall, within
14 days after commencement of the Works, meet the Engineer to
present and discuss his plan for the establishment of such safety
measures as may be necessary to provide against accidents,
unsafe acts and so forth. Within 28 days after commencement of
the Works, the Contractor shall submit a written safety program
to the Engineer covering the overall Works and based on the laws
and regulations of Kenya. In addition, he shall prepare special
safety programs for blasting and handling of explosives as
stipulated in the General and Special Specifications.

Notwithstanding the foregoing, the Contractor shall observe the
following measures with a view to reducing or eliminating adverse
environmental effects by the Site Works:

(i) All queries and borrow pits shall be filled and landscaped to
their original state after extraction of construction material

(ii) Soil erosion due to surface runoff or water from culverts or
other drainage structures should be avoided by putting in
place proper erosion control measures that shall include,
but not limited to grassing , planting of trees, gabions etc.

(iiij Long traffic diversion roads shall be avoided so as to
minimize the effect of dust on the surrounding
environment. In any case all diversions shall be kept damp
and dust free at the Contractor’s expense.

(iv)  Spillage of oils, fuels and lubricants shall be avoided and if
spilt, shall be collected and disposed off in such a way as
not to adversely affect the environment.

(v) Rock blasting near settlement areas shall be properly
coordinated with the relevant officers of the Government so
as to minimize noise pollution and community interference.

(vij  Dumping shall be done only at designated dumping areas
and not haphazardly on surroundings.



Insurance of Works & Contractor’s Equipment

21.1 (a) Delete the first sentence of this clause and replace with the

following:
“Prior to commencement of the Works the Contractor shall,
without limiting his or the Employer’s obligations and
responsibilities under Clause 20, insure to the satisfaction of the
Employer.”

(b) Add the following words at the end of sub - paragraph (a) and

immediately before the last word in (b)
“it being understood the insurance shall provide for compensation
to be payable in the types and proportions of the currencies

required to rectify the loss or damage incurred.”

In sub clause 21.1(b), delete the words “or as may be specified in Part II of
these Conditions”.

21.2 (a) Delete the words “from the start of Work at the Site” and substitute with the
words “from the first working day after the commencement date”

(c) Add the following sub-clause: “It shall be the responsibility of the
Contractor to notify the insurance company of any change in the
nature and extent of the Works and to ensure the adequacy of the
insurance coverage at all times during the period of the Contract”.

23.1 Third Party Insurance
Add the following at the beginning of this sub-clause:- “Prior to
commencement of the Works .......evveucee. ?

23.2 Minimum Amount of Insurance

Add the following at the end of this sub-clause:-
o eeresseennees with no limits to the number of occurrences.”

25.1 Insert the words “as soon as practicable after the respective insurances have
been taken out but in any case” before the words “Prior to the start of Work at
the Site”

Add the following sub-clauses 25.5 to 25.7
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25.5 Insurance Notices

Each policy of insurance effected by the Contractor for the purpose of the
Contract shall include a provision to the effect that the Insurer shall have a
duty to give notice in writing to the Contractor and Employer of the date
when a premium becomes payable not more than thirty (30) days after the
giving of such notice.

25.6 Re-insurance in Kenya
The risks against which the Contractor is obliged to insure under the
Contract shall be insured through established and reputable companies
approved by the Employer and located in Kenya and any cover against
risks which the Contractor may enjoy shall be reinsured in Kenya by an
approved Kenyan Insurance

Company In respect of the Contractor’s obligations under the Contract.

It shall be the responsibility of the Contractor to notify the insurers under any
of the insurances referred or event which by the terms of such insurances are
required to be so notified and the Contractor shall indemnify and keep
indemnified the Employer against all losses, claims, demands, proceedings,
costs, charges and expenses whatsoever arising out of or in consequence of
any default by the Contractor in complying with the requirements of this sub
clause whether as a result of avoidance of such insurance or otherwise.

26. Compliance with Statutes, Regulations
Add the following sub-clause 26.2;-
The Employer will repay or allow to the Contractor all such sums as the
Engineer shall certify to have been properly payable and paid by the
Contractor in respect of such fees. Provided always that, without prejudice to
sub clause, nothing contained in this clause shall be deemed to render the

Employer liable to all claims which may be considered to fall within the
provisions of clause 22.1.

Royalties

28.2 Add the following at the end of this sub-clause;

“The Contractor shall also be liable for all payments or compensation, if any,

that are levied in connection with the dumping of part or all of any such
material.”
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Interference with Traffic and Adjoining Properties

29.2 Add new sub-clause 29.2;

The Contractor shall reinstate all properties whether public or private which
are damaged in consequence of the construction and maintenance of the

Works to a condition at least equal to that prevailing before his first entry on
them.

If in the opinion of the Engineer the Contractor shall have failed to take
reasonable and prompt action to discharge his obligations in the matter of
reinstatement, the Engineer will inform the Contractor in writing of his opinion, in
which circumstances the Employer reserves the right to employ
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others to do the necessary work of reinstatement and to deduct the cost
thereof from any money due or to become due to the Contractor.

The Contractor shall promptly refer to the Employer all claims, which may be
considered to fall within the provisions of Clause 22.1.

LABOUR

34.2 Conditions of Employment of Labour

The Contractor shall be responsible for making all arrangements for and shall
bear all costs relating to recruitment, obtaining of all necessary visas, permits
or other official permission for movements of staff and labour.

34.3 Fair Wages

The Contractor shall, in respect of all persons employed anywhere by him in
the execution of the Contract, observe and fulfill the following conditions:

(2)

(b)

(©)

(d)

(e)
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The Contractor shall pay the rates of wages, observe hours of labour and
provide conditions, housing amenities and facilities not less favorable
than those required by the Regulation of wages (Building and
Construction Industry) Order 1998, and any subsequent amendments
thereto, or in any ministry of labour or other government department in
consultation with the district whose general circumstances in the trade
or industry in which the Contractor is engaged are similar. The
Contractor shall at all times during the continuation of the Contract
display, for the information of his employees, a notice setting out the
general rates of wages, hours and conditions of labour of his employees
and a copy of this clause.

In the absence of any rates for wages, hours or conditions of labour so
established, the Contractor shall pay rates or wages and observe hours
and conditions for labour which are not less favourable than the general
circumstances in the trade or industry in which the Contractor is
engaged.

Where the absence of established rates of wages, hours and conditions
of labour or the dissimilarity of the general circumstances in the trade or
industry in which the Contractor is engaged prevent the Contractor

from observing rates of wages, hours and conditions of labour
ascertained under sub-paragraph (a) or (b) above, the Contractor in
fixing the rates of wages, hours and conditions of labour of his
employees shall be guided by the advise of the labour department.

The Contractor shall recognize the freedom of his employees to be
members of trade unions.

The Contractor shall maintain records of the times worked by, and the
wages paid to his employees. The Contractor shall furnish to the



Page
Employer, if called upon so to do, particulars of the rates of wages,
hours and conditions of labour as the employer may direct.

i) The Contractor shall be responsible for observance by his sub-
Contractors of the foregoing provisions.

34.4 Breach of Fair Wages Clause

Should a claim be made to the Employer alleging the Contractor’s default in
payment of fair wages to any workman employed on the Contract and if proof
thereof satisfactory to the Employer is furnished by the labour department, the
Employer may, failing payment by the Contractor, pay the claims out of any
monies due or which may become due to the Contractor under the Contract.

34.5 Recruitment of Unskilled Labour

Any additional unskilled labour which may be required by the Contractor for
the Works and which is not in his employ at the time of the acceptance of the
tender shall be recruited by the Contractor from the labour office nearest to
the Site of the Works.

34.6 Compensation for injury

The Contractor shall, in accordance with the Workman’s Compensation Act
Chapter

236 of the laws of Kenya and any other regulations in force from time to time
in Kenya ,pay compensation for loss or damage suffered in consequence of any
accident or injury or disease resulting from his work to any workman or other
person in the employment of the Contractor or any sub-contractor.

34.7 Labour Standards

a) The Contractor shall comply with the existing local labour laws,
regulations and labour standards.

b) The Contractor shall formulate and enforce an adequate safety program
with respect to all Work under this Contract, whether

performed by the Contractor or his sub-contractors. The Contractor has
assurance from the Employer of cooperation where the implementation
of these safety measures requires joint cooperation.
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°)

Upon written request of the Employer the Contractor will remove or
replace any of his employees employed under this Contract.

34.8 Recruitment

The Contractor shall not induce personnel of the employer or the Engineer to
leave their regular employment and shall not, without the prior consent in
writing of the Employer, employ personnel who have resigned from such
service within the preceding twelve months.

35 Add the following sub-clauses 35.2 and 35.3:-

35.2

35.3

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to property
as the Engineer may from time to time prescribe.

The Contractor shall report to the Engineer details of any accident as
soon as possible after its occurrence. In the case of any fatality or
serious accident, the Contractor shall, in addition, notify the Engineer
immediately by the quickest available means. The Contractor shall also
notify the relevant authority(s) whenever such report is required by the
law.

41.1 Commencement and Delays

Insert immediately after the word Works------ “on Site within 28 days” and before the

word

41.2 Definition of Commencement

For the purposes of this clause, the Works shall be deemed to have
commenced when all of the following conditions are satisfied;

a)

b)

d)
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The approved competent and authorized agent or representative of the
Contractor is resident in the project area and is giving his whole time to
the superintendence of the Works.

The provision by the Contractor of evidence that all insurances required
by the Contract are in force.

The Contractor has an established office in the project area with postal
address for receipt of correspondence.

The principal items of constructional plant have been brought to Site
and put to work in the execution of the permanent Works.



42 .4 Possession of Site and Access Thereto

Add the following to this clause 42.4;

The Contractor shall not enter any part of the Site until he has requested and
received permission to do so from the Employer or the Engineer.

The Contractor shall not use any portion of the Site for any purpose not

connected with the Works.

Page

44.1 Add at the end of sub-clause 44.1 the following:

45

Neither rains falling between 15t November and 315t December (inclusive) and

between 1st February and 31st May (inclusive) nor floods caused by such rains
shall be deemed exceptional weather conditions such as may fairly entitle the
Contractor to an extension of time for the completion of the Work.

Working Hours

Delete sub-clause 45.1 and substitute:

“subject to any provision to the contrary contained in the Contract, the
Contractor shall have the option to work continuously by day and by night and
on locally recognized days of rest.

If the Contractor requests for permission to work by day and night and if the
Engineer shall grant such permission, the Contractor shall not be entitled to
any additional payment for so doing. All such work at night shall be carried
out without unreasonable noise or other disturbance and the Contractor shall
indemnify the Employer from and against any liability for damages on account
of noise or other disturbance created while or in carrying out night work and
from and against all

claims, demands, proceedings, costs, charges and expenses

whatsoever in regard or in relation to such liability. In addition, the
Contractor shall be required to provide, for any work carried out by night or
recognized days of

rest, adequate lighting and other facilities so that the Work is carried out
safely and properly. In the event of the Engineer granting permission to the
Contractor to work double or rotary shifts or on Sundays, the Contractor
shall be required to meet any additional costs to the Employer in the
administration and supervision of the Contract arising from the granting of
this permission.
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47.2 Reduction of Liquidated Damages

There shall be no reduction in the amount of liquidated damages in the event
that a part or a section of the Works within the Contract is certified as
completed before the

whole of the Works comprising that Contract.

No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.

The sum stated in the Appendix to Form of Tender as liquidated damages shall
be increased by a sum equivalent to any amount payable by the Employer to
the Contractor under clause 70.1 in respect of an increase in costs in such
period that would not have been incurred by the Contractor if the Works had
been completed by the due date for completion prescribed by clause 43.

Defects Liability

49.3 Add at the end of this sub-clause the following sentence:-
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Any work ordered to be executed under this clause shall be done at a time and
in a manner as directed by the Engineer so as to interfere as little as possible
with the operations of the Employer or of other contractors and no extension(s)
of the defects liability period will be allowed for the execution of this Work.

Add the following sub-clause 49.5 to this Clause:-
52 Variations
52.1 Add the following final sentence to this subclause:-

The agreement, fixing or determination of any rates or prices as aforesaid shall
include any foreign currency and the proportion thereof.

52.2 Day work

Add the following at the end of this sub-clause:

The Work so ordered shall immediately become part of the Works under the
Contract. The Contractor shall, as soon as practicable after receiving the Day
work Order from the Engineer undertake the necessary steps for due execution
of such Work. Prior to commencement of any work to be done on a Day work
basis, the Contractor shall give a notice to the Engineer stating the exact time
of such commencement.

54 Plant, Temporary Works and Materials

Delete Sub-Clauses 54.3 to 54.4 entirely.

For the purpose of these Clauses, the term “Equipment” shall be read as
“Contractor’s Equipment” where the context so requires.

54.1 Line 5: - Add “written” between “the” and “consent”.

Quantities
55.1 Delete sub-clause 55.1 and substitute with the following;

The quality and quantity of the Work included in the Contract Price shall
be deemed to be that which is set out in the Contract Bills. The Bills,
unless otherwise expressly stated therein, shall be deemed to have been
prepared

in accordance with the principles of the latest edition of the Civil
Engineering Standard Method of Measurement.
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Any error in description or in quantity or any omission of items from the
Contract Bills or Specifications shall not vitiate this Contract but shall be
corrected and deemed to be a variation required by the Engineer. Subject to
the foregoing, any error

whether arithmetical or not in the computation of

the Contract Price shall be deemed to have been accepted by the parties
hereto.

The Contract Price shall not be adjusted or altered in any way whatsoever
otherwise than in accordance with the express provisions of these Conditions.

55.2 Add as a new sub-clause:
“Items of Work described in the Bills of Quantities for which no rate or price
has been entered in the Contract shall be considered as included in other rates

and prices in the Contract and will not be paid for separately by the Employer.

Measurement

56.1 Delete sub clause 56.1 and replace with the following:-

The Contractor shall prepare and submit to the Engineer all necessary field
notes and other records taken and computations made for the purpose of
quantity measurements, of which the forms shall be approved by the Engineer,
for the monthly progress payment under clause 60. The measurement of work
quantities made by the Contractor shall be verified and certified by the
Engineer based on the abovementioned documents.

The Contractor shall furnish all personnel, equipment and materials to make
such surveys and computations as necessary to determine the quantities of
work performed. Unless otherwise prescribed in the specifications or the
drawings, all measurements for payment shall be made by the dimensions,
lines and grades as shown on the drawings or by direct survey of which the
methods shall be approved by the Engineer.

The documents submitted for measurement and payment shall become the
property of the Employer and shall be used to the extent necessary to
determine the monthly progress payment to be made to the Contractor under
the Contract. Direct survey, if done, shall be subject to checking and
verification by the Engineer and all errors in the said survey work and related
computations as found during such checking shall be immediately corrected
by the Contractor.

57.1 Delete sub clause 57.1 and substitute with the following:-

The Works shall be measured net with deductions made in accordance
with the principles of the latest edition of the Civil Engineering
Standard Method of Measurement. All measurements shall be given in
metric (SI) units.
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Provisional Sums

58.4 Prime Cost sum

Wherever an item in the Bills of Quantities has been referred to as a “P.C.
Sum” (Prime Cost Sum), that item shall be construed as a Provisional sum and
the provisions of Sub-clauses 58.1 to 58.3 will apply.

59.5 Add the following paragraph at the end of sub clause 59.5:-

If the Engineer desires to secure final payment to any nominated sub-
contractor before final payment is due to the Contractor and if such sub-
contractor has satisfactorily indemnified the Contractor against any latent
defects, the Engineer may, in an interim certificate, include an amount to
cover the said final payment, and thereupon the Contractor shall pay to such
nominated sub-contractor the amount so certified. Upon such final payment,
the amount named in the Appendix to Form of Tender as Limit of Retention
Money shall be reduced by the sum which bears the same ratio to the amount
as does the subcontract and sub-contractor shall be discharged from all
liability for the Work, materials or goods executed or supplied by such
subcontractor under the Contract to which the payment relates.

Certificates and Payment

Delete Sub-clauses 60.1 to 60.10 entirely and substitute with the following:-
60.1 Advance Payment
In the event that an advance payment is granted, the following shall apply:-

a) On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of
10% (ten percent) of the original amount of the Contract. The advance
shall not be subject to retention money.

b) No advance payment may be made before the Contractor has submitted
proof of the establishment of deposit or of a directly liable guarantee
satisfactory to the Employer in the amount of the advance payment. The
guarantee shall be in the same currency as the advance.

c) Reimbursement of the advance shall be effected by deductions from
monthly interim payments.

d) Reimbursement of the lump sum advance shall be made by deductions
from the Interim payments and where applicable from the balance owing
to the Contractor. Reimbursement shall begin when the amount of the
sums due under the Contract reaches 20% of the original amount of the
Contract. It shall have been completed by the time 80% of this amount
is reached.
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The amount to be repaid by way of successive deductions shall be calculated by
means of the formula:

R =a(xl-xl1)
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80-20 Where:

R = the amount to be reimbursed

A = the amount of the advance which has been granted

X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.

x11 =

The amount of the previous cumulative payments as a
percentage of the original amount of the Contract. This
figure will be below 80% but not less than 20%.

(e) with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

60.2 Interim Payment Certificate

The Contractor shall submit to the Engineer, in the manner required by
the Engineer after the end of each month a statement showing the
estimated total value of permanent Work properly executed and
materials or goods for permanent works brought to Site up to the end of
the previous month (if the value shall justify the issue of an interim
certificate) together with any adjustments under clause 70 and any
outstanding claims and sums the Contractor considers may be due to
him. The Contractor shall amend or correct his estimate as directed by
the Engineer and the latter shall not

accept it until he is satisfied that it is fair and reasonable. With respect to the
said materials and goods, no payment for them shall be made unless ;-

(i) The materials are in accordance with the specifications for the Works;

(ii) The materials have been delivered to Site and are properly stored and
protected against loss, damage or deterioration;

(iiij The Contractor’s record of the requirements, orders, receipts and use of
materials are kept in a form approved by the Engineer, and such
records are available for inspection by the Engineer;

(iv) The Contractor has submitted a statement of his cost of acquiring and
delivering the materials and goods to the Site, together with such
documents as may be required for the purpose of evidencing such cost;
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(v) The materials are to be used within a reasonable time.

The Contractor will be paid on the certificate of the Engineer the
amount due to him on account of the estimated total value of the
permanent Work executed up to the end of the previous month
together with such amount (not exceeding 710% of the value) as the
Engineer may consider proper on account of materials and goods for
permanent Work delivered by the Contractor on Site

and in addition, such amount as the Engineer

may consider fair and reasonable for any Temporary Works for which separate
amounts are provided in the Bill of Quantities, all of which shall be subject to a
retention of the percentage named in the Appendix to Form of Tender until the
amount retained (hereinafter and in all Contract documents called the “Retention
Money”) shall reach the “Limit of Retention Money” named in the said Appendix.
Provided always that no interim certificate shall be issued for a sum [such sum
always being the net amount thereof after all deductions for retention etc) less
than that named in the Appendix to Form of Tender as “Minimum Amount of
Interim Certificate” at one time.

Within 14 days after receiving a statement from the Contractor as aforesaid,
and subject to the Contractor having made such further amendments and
corrections as the Engineer may require, the Engineer shall issue a Certificate
of Payment to the Employer showing the amount due, with a copy to the
Contractor.

The Engineer shall not unreasonably withhold certifying an Interim Payment
Certificate and where there is a dispute regarding an item for payment, the
Engineer may delete this disputed item from the Interim Payment Certificate
and certify the remainder for payment provided the said payment is in
accordance with the preceding paragraph. In cases of difference in opinion as
to the value of any item, the Engineer’s view shall prevail.

60.3 Final Account and Final Payment Certificate

As soon as possible after the issue of Taking - Over Certificate or the
termination of the Contract and not later than the time of issue of Defects
Liability Certificate, the Contractor shall prepare and submit to the Engineer
(with a copy to the Employer), a Statement of Final Account showing in detail
the total value of work done in accordance with the Contract together with all
sums paid in previous payments. Within thirty (30) after receipt of such
further information as may be reasonably required from the Contractor for its
verification, the Engineer shall check the said statement, prepare and submit a
Final Payment Certificate to the Employer (with a copy to the Contractor).

The Final Payment Certificate shall state;

(a) The (final) total value of all Work done in accordance with the Contract;
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(b) After giving credit to the Employer for all amounts previously paid to the
Contractor, the balance, if any, due from the Employer to the Contractor
or the Contractor to the Employer, as the case may be.

Unless the Contractor notifies the Engineer of his objection to the Final

Payment

Certificate within twenty eight [28] days of delivery thereof , he shall be deemed
to have agreed that he accepts the total Contract Price as

Page

set out in the Final Payment Certificate as full settlement for all work done
under the Contract including any claims, variations and omissions thereof.

However, a Final Certificate of Payment shall not be conclusive:

a) to the extent that fraud or dishonesty relates to or affects any matter
dealt with in the Certificate, or

b) if any arbitration or court proceedings under the Contract have been
commenced by either party before the expiry of 84 days after the issue of
the Final Certificate of Payment.

60.4 Payment of Certificates

Payment upon each of the Engineer’s Certificates for Interim Payments shall
be made by the Employer within the time stated in the Appendix to Form of
Tender from the date of issue of each Certificate of Payment.

Payment upon the Engineer’s Final Payment Certificate shall be made by the
Employer within the time stated in the Appendix to Form of Tender from the
date of issue of the Final Certificate of Payment signed by the Engineer and
countersigned by the Contractor or his authorised agent or representative.

Making of a payment by the Employer shall be considered to have been duly
executed on the day that the Employer has issued a cheque.

60.5 Payment of Retention Money

One half of the retention money shall become due upon the issue of a Taking -
Over Certificate and shall be paid to the Contractor when the Engineer shall
certify in writing that the last section of the whole of the Works has been
substantially completed and the other half shall be paid to the Contractor after
the expiration of the Defects Liability Period and the issue of a Certificate
under Clause 62. Provided always that if such time there shall remain to be
executed by the Contractor any Works ordered during such period pursuant to
Clauses 49 and 50 thereof ,the Employer
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shall be entitled to withhold payment [until the completion of such Works] of
so much of the second half of the Retention Money as shall in the opinion of
the Engineer represent the Costs of the Works so remaining to be executed.
Provided further that in the event of different Defects Liability Periods having
become applicable to different parts of the Works pursuant to clause 48 hereof
the expression “expiration of the Defect Liability Period” shall for the purpose
of this Sub-clause be deemed to mean the expiration of the latest of such
periods.

60.6 Currency of Payment
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The Contract price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya shillings and foreign currency(s) in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate[s] of exchange for the
calculation of the amount of foreign currency

payment[s] shall be the rate of exchange indicated in the Tender. If the
Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services, the
Employer

reserves the right to pay the equivalent at the time of payment in the
currencies of the countries of such goods and services. The Employer and the
Engineer shall be notified promptly by the Contractor of any changes in the
expected foreign currency requirements of the Contractor during the
execution of the Works as indicated in the Statement of Foreign Currency
Requirements and the foreign and local currency portions of the balance of
the Contract Price shall then be amended by agreement between Employer
and the Contractor in order to reflect appropriately such changes.

60.7 Overdue Payments

Unless otherwise stated in the appendix interest shall be paid on the overdue
amounts and the interest to be paid shall be in accordance with prevailing
commercial bank rates.

60.8 Correcting and With-holding

The Engineer may by any interim certificate or through the final account
make any correction or modification to any previous certified sum and shall
have authority, if any work or part thereof is not being carried out to his
satisfaction, to omit or reduce the value of such work in any Interim Payment
Certificate.

60.9 Completion by Sections.

If a Taking-Over Certificate shall be issued for any section or part of the Works
separately, the payments herein provided for on or after issue of such a
Certificate shall be made in respect of such section or part and references to
the Contract Price shall mean such part of the Contract Price as shall in the
absence of agreement be apportioned thereto by the Engineer.

60.10 Proportion of Foreign Currency

Subject to the provision of sub clause 60.5 the proportion of foreign currency
in any amount due to the Contractor or Employer shall be determined in the
following manner:-

a) For all measured Work, the percentages of foreign currency for the
appropriate section of the Bill of Quantities as stated in the schedule of
foreign currency requirements shall be applied.
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b)

g)

h)

Variations in the cost of imported materials shall be paid in foreign
currency.

Variations in the cost of locally purchased materials and those due to
changes of legislation shall be paid in local currency.

For Day works labour and plant, the respective percentages of foreign
currency stated in the schedule shall be applied.

For Day works materials and materials on site, payment in foreign
currency will only be made for imported materials.

The provisions for the deduction and release of Retention Money and the
payment of interest shall be applied similarly to both the local and
foreign portions.

The advance mobilization loan, its repayment thereof and liquidated
damages shall all be apportioned on the basis of the ration between local
and foreign currency indicated in the Contract Price.

In the event that the payment is for an item not covered in the foregoing
paragraphs, the Engineer shall determine the proportion of foreign and
local currency based on the information given in the Schedule of Foreign
Currency Requirements, together with any additional information he
may request the Contractor to provide.

60.11 Statement at Completion

Not later than 14 days after the issue of the Taking-Over Certificate in respect
of the whole of the works, the Contractor shall submit to the Engineer a
statement at completion showing in detail, in a form approved by the Engineer;

(a) The final value of all work done in accordance with the Contract up to
the date stated in such Taking-Over Certificate.

(b) Any further sums which the Contractor considers to be due; and

(c) An estimate of amounts, which the Contractor considers, will become
due to him under the Contract.

Estimate amounts shall be shown separately in the Statement at Completion.
The Contractor shall amend and correct the Statement as directed by the
Engineer who shall issue a Certificate at Completion to be processed in
accordance with sub-clause

60.4.
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60.12 Final Statement

Not later than 56 days after the issue of the Defects Liability Certificate, the
Contractor shall submit to the Engineer for consideration a draft final
statement with supporting documents showing in detail, in the form approved
by the Engineer;

(a) The final value of all work done in accordance with the Contract;
(b) Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final
statement, the Contractor shall submit such further information as the
Engineer may reasonable require and shall make such changes in the draft as
may be required.

60.13 Discharge

Upon submission of the Final Statement, the Contractor shall give to the
Employer, with a copy to the Engineer, a written discharge confirming that the
total of the Final Statement represents full and final settlement of all monies
due to the Contractor arising out of or in respect of the Contract. Provided that
such discharge shall become effective only after payment under the Final
Payment Certificate issued pursuant to Sub-clause 60.14 has been made and
the Performance Security referred to in Subclause 10.1 has been returned to
the Contractor.

60.14 Final Payment Certificate

Upon acceptance of the Final Statement as given in Sub-clause 60.12, the
Engineer shall prepare a Final Payment Certificate which shall be delivered to
the Contractor’s authorized agent or representative for his signature. The Final
Payment Certificate shall state:

(a) The final value of all work done in accordance with the Contract;

(b) After giving credit to the Employer for all amounts previously paid by the
Employer, the balance, if any, due from the Employer to the Contractor or
the Contractor to the Employer as the case may be

Final Certificate shall be issued for any sum due to the Contractor even if such
is less than the sum said named in the Appendix to the Form of Tender.
60.15 Cessation of Employer’s Liability

Unless the Contractor notifies the Engineer of his objection to the Final
Certificate within fourteen days of delivery thereof he shall be deemed to have
agreed that he accepts the total Contract Price as set out in the Final
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Certificate as full settlement for all work done under the Contract including
any variations and omissions thereof.

62.1 Defects Liability Certificate

Delete the last sentence of this Sub-Clause beginning “Provided

that the issue

Remedies

...................... in Sub-Clause 60.3”.

63.4 Assignment of Benefit of Agreement

Add the following at the end of this sub-clause:-

“But on the terms that a supplier or sub-contractor shall be entitled to make
any reasonable objection to any further assignment thereof by the Employer
and the Employer may pay the supplier or sub-contractor for any such
materials supplied or Works executed under such agreement, whether the
same be assigned as aforesaid or not, before or after the said determination,
the amount due by such arrangement in so far as it has not already been paid
by the Contractor”.

65 Special Risks

Add sub clause 65.9 as follows:
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(2)

(b)

In the event of the Employer unilaterally ordering the final
cessation of performance of the Contract for reasons not
specified elsewhere in the Conditions of Contract the
Contract shall be considered to be frustrated and the
Contractor shall be indemnified as provided for under clause
65.1.

In the event of the Employer ordering the adjournment of the
Contract before or after commencement of the Works for
reasons not specified elsewhere in the Conditions of
Contract, the Contractor shall be entitled to indemnity for
any injury which he may have suffered as a consequence of
such adjournment. The Engineer shall award the Contractor
payment of such sum as in his opinion shall be reasonable
giving regard to all material and relevant factors including
the Contractor’s on costs and overheads, and the nature of
the instruction to adjourn the Contract.



Settlement of Disputes

67.3 Arbitration

For the purposes of this Clause, the Arbitrator shall be a person to
be agreed between the parties or failing agreement, the Arbitrator
shall be appointed by the appointer designated in the Appendix to
the Form of Tender.

Add the following paragraph after the last paragraph of sub-clause 67.3:

Arbitration shall take place in Nairobi, Kenya. The language of all
arbitration proceedings shall be in English. The cost of arbitration
shall be apportioned by the Arbitrator according to his findings.

Any disputes that may arise in the course of this Tender process and
subsequent contract will be resolved amicably through negotiation
and mediation and within the provisions of the law.

Notices

68.1 Add the following at the end of this subclause:-

Notwithstanding the foregoing, the Contractor shall either maintain an
address close to the Works or appoint an agent residing close to the
Works for the purpose of receiving notices to be given to the
Contractor under the terms of the Contract. This obligation shall be
terminated upon the issue of the Certificate of Completion.

68.2 Delete the words “nominated for that purpose in Part II of these Conditions” in
this sub-clause.

Default of Employer

69.1 Default of Employer

In paragraph (a) of this Sub-Clause, delete the words “within 28 days of
expiry of the time stated in Sub-clause 60.10” and insert “within 56
days after the expiry of the time stated in Sub-Clause 60.4”.

09.4 Contractor’s Entitlement to Suspend Work
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69.5

Delete the first four lines of this Sub-Clause and replace with the
following:-

“Without prejudice to the Contractor’s entitlement to interest under Sub-
clause

60.7 and to terminate his employment under Sub-Clause 69.1, the Contractor
may, if the Employer fails to pay the Contractor the amount due under
any certificate of the Engineer within 56 days after the expiry of the time
stated in Sub-Clause 60.4.....”

Delete sub-clause 69.4 (b) and substitute with the following----“the amount
of such cost, which shall be added to the Contract Price. However, the
costs due to idle time for plant, equipment and labour shall not be
included in the said costs and shall be borne by the Contractor.

Resumption of Work

In line 3 of this Sub-Clause delete the Words “Sub-Clause
60.10” and replace with “Sub-Clause 60.7”

Changes in Cost and Legislation

70.1 Delete the sub-clause 70.1 in its entirety and substitute with the following:-

“The Contract Price shall be deemed to have been calculated in the matter

set below and shall be subject to the adjustment in the event specified
hereunder:

(2)

(b)

(©)

(d)
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The rates contained in the priced Bill of Quantities are based upon the
rates of wages and other emoluments and expenses applicable at the site
and the date of tender pricing (as defined in sub-clause 70.4
hereinafter);

If the said rates of wages and other emoluments and expenses shall be
increased or decreased by act, statue, decree, regulation and the like
after the said date of tender pricing then the net amount of increase the
emoluments and expenses shall, as the case may be, paid to or allowed
by Contractor;

The rates contained in the price Bill of Quantities are based upon the
rates of the Contractor’s compulsory contributions payable at the date
of tender under or by virtue of any Act, Statue, Regulations and the like
applicable at the site;

If any of the said rates of contribution becomes payable after that date
then the net amount of new statutory contribution becomes payable
after that date then the net amount of increase or decrease of the
emoluments and expenses shall, as the case may be, be paid to or
allowed by the Contractor. Difference between what the Contractor



(e)

70.2 (a)

actually pays in respect of work people engaged upon or in connection
with the works and what he would have paid in respect of such person
had any of the said rates not been increased or decreased or had a new
contribution not become payable as aforesaid, shall as the case may be,
be paid to or allowed by the Contractor. Provided always that the
Engineer and the Contractor may agree a sum, which shall be deemed to
be the net amount of the aforesaid difference, and such sum shall be
deemed for the purpose of this Contract to be, that which is to be paid to
or allowed by the Contractor by the virtue of this sub-paragraph;

If the market price or any materials or goods specified as aforesaid shall
be increased or decreased after the said Date of Tender Pricing, then the
net amount of difference between the basic price and the market price
payable by the Contractor and current when any such goods and
materials are bought

shall, as the case may be, be paid to

or allowed by the Contractor. Orders for materials and goods listed as
aforesaid shall have been placed within a reasonable time after the date
at which sufficient information is available for the placing of such
orders, and the placing of orders at that time shall be a condition
precedent to any payments being made to the Contractor in respect of
increased market prices.”

Substitute and add the following sub-clauses:

If the Contractor shall decide subject to Clause 4 thereof to sub-let
any portion of the work he shall incorporate in the sub-contract
provisions to the like effect as those contained in sub-clause (1) of
this Clause;

(c) If the price payable under a sub-contract as aforesaid is increased above or

decreased below the price in such sub-contract by reason of the operation
of the incorporated provisions of sub-clause (1) of this clause then the net
amount of such increase or decrease shall as the case may be, be paid to
or allowed by the Contractor under this Contract.

70.3 The expression “the date of tender pricing” as used in this Clause means the
date 28 days prior to the final date for submission of Tenders as determined by
the Employer in the Tender documents.

70.4 For imported materials, the supplier’s/manufacturer’s Prime costs shall be C.LF.
cost at point of entry by the same means of transport as determined by the
Contractor’s Basic Rate.
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For locally produced materials, the supplier’s or manufacturer’s prime costs

shall be at their nearest depot or the nearest railway station relevant to the
works.

For materials, which are subject to Government Price Control, payments for
price variations will be determined from the difference between the control
price in force at a date 28 days prior to date for submission of Tenders and the
price in force on the date of purchase.

70.5 The materials to which this Variation Clause applies are:

¢ All bitumen material Fuels,
oils ¢ and lubricant Cement
¢ Lime
¢ Flex beam guardrail
¢ Explosives
¢ Gabion mesh Reinforcing
¢ steel

70.6 The Contractor shall not change the supplier or manufacturer during the
Contract without the approval of the Engineer.

70.7 No payments will be made for price variation related to expenses incurred by the
Contractor in his Head Office in Kenya, or overseas.

70.8 All payments made pursuant to Clause 70 shall be in Kenya Shillings.
70.9 No payments will be made for the cost of preparing V.O.P. claims.
70.10 Add the following at the end of this clause.

“Notwithstanding the foregoing, such additional or reduced cost shall not be
separately paid or credited as aforesaid if the same shall already have been
taken into account in accordance with the provisions of sub-clause 70.1”.

ADDITIONAL CLAUSES

Clause 73 Declaration Against Waiver

The condoning by the Employer of any breach or breaches by the
Contractor or any authorized sub-contractor of any of the stipulations
and Conditions contained in the Contract shall in no way prejudice or
affect or be construed as a waiver of the Employer’s rights, powers and
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remedies under the Contract in respect of any breach or breaches as
aforesaid.

Clause 74 Bribery and Collusion

The Employer shall be entitled to determine the Contract and recover
from the Contractor the amount of any loss resulting from such
determination if the Contractor shall have offered or given or agreed to
give any person any gift or consideration of any kind as an inducement
of regard for doing or fore bearing to do or for having done or fore borne
to do any action in relation to obtaining or the execution of the Contract
or any other contract with the Employer or if any of the like acts shall
have been done by any person employed by the Contractor or acting on
his behalf (whether with or without the

knowledge of the Contractor) or if the Contractor shall have come to any
agreement with another contractor or number of contractors whereby an
agreed quotation or estimate shall be tendered to the Employer by one
or more contractors.

Clause 75 Contract Confidential
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The Contractor shall treat the Contract and everything in connection
therewith as private and confidential. In particular, the Contractor shall
not publish any information, drawings or photographs concerning the
Works in any

trade or technical paper etc, and shall not use the Site for the purpose of



advertising except with the written consent of the Engineer
and subject to such conditions as the Engineer may
prescribe.

Clause 76 Employer’s Officials etc., Not Personally Liable

No official of the Employer or the Engineer or the Engineer’s
Representative or anyone of their respective staffs or their
employees shall be in any way personally bound or liable for the
acts or obligations of the Employer under the Contract or
answerable for default or omission in the observance or
performance of any of the acts, matters or things which are herein
contained.

Clause 77 Taxes and Duties
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(1)

(2)

(3)

The Contractor shall list in his tender the plant and vehicles
which he intends to import for the execution of the Works.
The Engineer will consider the list in the context of the
program of the Works and will give his approval subject to
any modifications that he may see fit to make. No appeal
against the Engineer’s decision shall be permitted.

The Contractor will be permitted to import approved plant
and vehicles required for the execution of the Works on the
basis of temporary admission into Kenya and re-export
thereafter upon completion of the Contract without payment
of customs duties and Value Added Tax for them. If the plant
and equipment shall not be re-exported, duties and taxes
shall then be paid based upon their residual value at the
date of completion of the Contract, or the date of withdrawal
from the Works, if earlier. Plant and vehicles so imported
shall not be utilized on other works not associated with the
Contract unless specifically authorized by the Engineer.

The Contractor will be permitted to import approved spare
parts, tires and tubes without payment of customs duty and
Value Added Tax for maintenance of any imported vehicles
and plant as provided in subclause 77.1 above, within a
financial limit indicated by himself. However, this limit will
not exceed 110% of the Contract Price excluding
Contingencies.

All materials approved by the Engineer to be incorporated
into the Works or temporary works, and whose importation
into Kenya is agreed to be essential shall be free of customs
duties and Value Added Tax. The Contractor shall submit a
list of such materials required with the tender. The
Contractor shall be required to satisfy the Engineer that



such materials have actually been incorporated into the
Works.

Items produced in Kenya will not be permitted to be
imported
without payment of customs duty and Value Added Tax.

Items produced in Kenya shall mean commercially recognized
goods or products that are either mined, grown, manufactured,
processed or assembled (whether the components are imported or
not) in Kenya.

Clause 78 Joint Ventures

78.1 If the Contractor is a joint venture, all partners of the joint venture
shall be jointly and severally liable to the Employer for the
execution of the entire
Contract in accordance with its terms and Conditions.

SECTION IV - DRAWINGS
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SECTION V - BILLS OF QUANTITIES
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42

43

44,

Notes and Sample Items for Preparing a Bill of Quantities

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Tender Documents. Priced Bills of Quantities
shall be part and parcel of the Contract Documents.

The objectives and purpose of the Bills of Quantities are to provide sufficient information
on the specifications, descriptions and quantities of Works to be performed to enable
tenders to be prepared efficiently and accurately and when a contract has been entered
into, to provide a priced Bill of Quantities for use in the periodic valuation of Works
executed. In order to attain these objectives, Works should be itemized in the Bill of
Quantities insufficient detail to distinguish between the different classes of Works, or
between Works of the same nature carried out in different locations or in other
circumstances which may give rise to different considerations of cost. Consistent with
these requirements, the layout and content of the Bill of Quantities should be as simple
and clear as possible.

The Bills of Quantities should be divided generally into the following sections:

a) Preambles

b) Preliminary items

c) Work Items

c) Day work Schedule; and
d) Provisional items

e) Summary.

NOTES TO PREPARING PREAMBLES

The Preambles should include only those items that constitute the cost of the works but
would not be priced separately as they are expected to be included in the unit prices. Care
should be taken to ensure that these items are not are petition of the conditions of
contract. The Preambles should indicate the inclusiveness of the unit prices and should
state the methods of measurement that have been adopted in the preparation of the Bill of
Quantities, that are to be used for the measurement of any part of the Works. The units of
measurement and abbreviations should be defined and any mandatory national units
defined and described. The methods of and procedure for re- measurement should be
described in the Preambles.

Units of Measurement - The following units of measurement and abbreviations shall be
used, unless other national units are mandatory in Kenya.

Unit Abbreviation Unit Abbreviation
cubic meter m3 or cu m millimetre mm

hectare ha month mon

hour h number nr

kilogram kg square meter m?2 or sq m
lump sum Is square millimeter | mm?2 or sq mm
meter m week wk

metric ton t

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders,
General and Special Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bills of Quantities are estimated and partly provisional and
are given to provide a common basis for tendering. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Architect and valued at the rates and prices tender in the priced
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46.

47.

48,

49
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51

52

53

54

Bills of Quantities, where applicable, and otherwise at such rates and prices as the
Architect may fix within the terms of the Contract.

The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all Constructional Plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes, and duties,
together with all general risks, liabilities, and obligations set out or implied in the
Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of I[tems against which the Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in
the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the
Items provided in the priced Bills of Quantities, and where no Items are provided, the
cost shall be deemed to be distributed among the rates and prices entered for the related
Items of Work.

General directions and descriptions of work and materials are not necessarily repeated
nor summarized in the Bills of Quantities. References to the relevant sections of the
Contract documents shall be made before entering prices against teach item in the priced
Bills of Quantities.

Provisional Sums and contingency sums included and so designated in the Bills of
Quantities shall be expended in whole or in part at the direction and discretion of the
Architect in accordance with Sub-Clausel3.5 and Clause 13.6 of the General Conditions
of contract.

In preparing the Bills of Quantities, notes should be removed as they are intended to
guide the person preparing the Tender Documents. The Contractor must allow in his
rates for any costs associated with and complying with the requirements in the
Preambles.

Should a tenderer/contractor not price any item in any section of the Bills of Quantities
including Preliminary items, it will be assumed that he/she has spread its cost in other
areas that he/she will have priced. Therefore, the itemor items will be executed without
any additional costs or without being treated like variations.

NOTES ON PREPARING BILLS OF QUANTITIES

The Preliminary Items should be limited to tangible items that should be priced by the
tenderer, are identifiable and can be priced separately and included in the interim
valuations precisely. Such items may include such items as site office, notice boards,
and other temporary works, otherwise items such as security for the Works which are
primarily part of the Contractor's obligations should be included in the Contractor's
rates.

The work items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or any other
special characteristics may give rise to different methods of construction, or phasing of
the Works, or considerations of cost. Such groups could be ground excavations,
structures, external works, services, etc. General items common to all parts of the Works
may be grouped as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the
Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities
should be rounded up where appropriate.

Where the measured items a redeemed not to be exact because of the likelihood that the
scope can change during the execution of the works, such items could be subject to re-
measurement, the word “provisional” should be used to identify such cases. Where
whole sections of the work items fall in this class, for example foundations, they should
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be labelled “Provisional Quantities” or “Provisional Items” so that the
Tenderer/Contractor is advised up front that such items are subject to re-measurement
to done before such work is cover-up.

All items that have not been measured and therefore not subject tot enders pricing
should be listed in the Bills of Quantities as Provisional Sums for particular item or class
of Work, which may be subject to a nominated subcontract or separate measurements at
a later date during the execution of the works. For example, if it is deemed not possible
to measure electrical works before going to tender because detail designs are not ready, a
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical
Works” to be executed later when actual design details are completed. To the extent not
covered above, there should be in the Bills of Quantities a general provision for physical
and financial contingencies made as a “Provisional Sum for Contingencies” and
“Provisional Sum for Fluctuations”. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to request periodic supplementary
approvals as the future need arises.

Provisional sums to cover specialized works normally carried out by Nominated Sub
Contractors should be avoided and instead Bills of Quantities of the specialized Works
should be included as a section of the main Bills of Quantities to be priced by the Main
Contractor. The Main Contractor should be required to indicate the name(s) of the
specialized firms he proposes to engage to carry out the specialized Works as his
approved domestic sub-contractors. Only provisional sums to cover specialized Works by
statutory authorities should be included in the Bills of Quantities.

A Day work Schedule should be included if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is relatively high. To facilitate checking by the
Procuring Entity of the realism of rates quoted by the tenderers, the Day work Schedule
should normally comprise:

i) A list of the various classes of labor, and materials for which basic.

i) Day work rates and prices for various categories of labor are to be inserted by the
tenderer, together with a statement of the conditions under which the Contractor will
be paid for Work executed on a Day work basis.

iii) A percent a get o be entered by the tenderer agains teach basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit,
overheads, supervision and other charges.

The Summary should contain a tabulation of the separate parts of the Bills of Quantities
carried forward, with provisional sums for Day work, Provisional sums and
Contingencies, and provision for Total Costing. The last line should allow for tenderer to
indicate any discounts before arriving at a total cost carried forward to the Form of
Tender.



BILLS OF QUANTITIES

(a)

1.

10.

11.

Preambles

The method of measurement of completed work for payment shall be in accordance with
[insert the name of a standard reference guide, or full details of the methods to be used].

The Site is situated in (provide full description where the site is situated, coordinates from the
nearest known landmark like a town and its size)_It is approximately Kilometers
from Nairobi. Access to the site shall be through
Which is an existing public road. Any damage caused to the surfaces of this road shall be
made good at the Contractor's expense. The Contractor shall visit the site and acquaint
itself with its nature and position, the nature of the ground, substrata and other local
conditions, positions of existing power, water and other services, access roads or any other
limitations that might affect his cost or progress. No claim for extras shall be considered on
account of lack of knowledge in this respect.

The Contractor shall obtain the Architect's approval on the siting of all temporary
buildings, spoil heaps, temporary access path, and storage of materials. The Contractor
shall also obtain the Architect approval and direction regarding the use of any materials
found on the Site.

The drawings used in the preparation of these Bills of Quantities can be inspected at the
offices of the Procuring Entityor Procuring Entity's Representative during normal working
hours. Two sets of the Working Drawings shall be provided to the contractor but additional
copies shall be provided at a cost to be determined by the Engineer.

The Contractor shall allow for the payment of all bank charges in connection with the
procurement of Bank Guarantees and stamp charges in connection with this contract
Agreement.

The Contractor shall carry out the various sections of the Works in such an order as the
Architect May direct. The Procuring Entity reserves the right to occupy the Works by
sections on completion provided that such occupation is considered to be both practical
and reasonable and will not interfere with the Works. The Contractor shall allow any costs
associated with such occupation.

The main Contractor will be fully responsible for paying his Sub-Contractor but the
Procuring Entity reserves the right in very exceptional circumstances to make such
payments direct in the interests of the project where the completion thereof might be
jeopardized by any dispute or vicariousness between the Contractor and the Sub-
Contractor involve.

The Contractor shall complete and deliver the Works in the period inserted in the Form of
Tender as his time for completion of the Works from the date for Possession, to be agreed
with the Engineer. The Contract Period is presumed to have been calculated making due
allowance for seasonal inclement weather conditions. Noclaimfor extension of time due to
the normal in clement weather for this area shall be entertained.

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a
Programme and Progress Chart setting out the order in which the Works are to be carried
out, with the appropriate dates there of. This Chart shall be agreed with the Architect and
no deviation from the order set out in it will be permitted without the written consent of
the Engineer. The Contractor will be responsible for arranging the above programme with
all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying
out this exercise, and for updating it as required.

The Contractor shall submit to the Architect on the first day of each week or such longer
period as the Architect from time to time direct, a Progress Report and any information for
the proceeding period, showing the progress during the period and the up-to-date
cumulative progresson all important items of each section or portion of the Works.

The Contractor shall arrange for photographs of the Site to be taken by a professional



12.

13.

14.

15.

16.

17.

18.

19.

20.

photographer approved by the Engineer.The Photographs shall provide a record of the Site
and adjacent are as prior to the commencement of the Works and shall cover such portion
of the works in progress and completion as the Architect shall direct. All prints shall be
full plate size, unmounted, and marked on the reverse side with the date of exposure,
identification reference and brief description. The copyright of all photographs shall be
vested in the Procuring Entity. The negatives and four prints from each negative shall be
delivered to the Architect within two weeks of exposure.

Figured dimensions are to be followed in preference to dimensions scaled from the
Drawings, but whenever possible dimensions are to be taken on the Site or from the
buildings. Before any work is commenced by Sub- Contractors or Specialist Firms,
dimensions must be checked on the site comparable dimensions shown on the drawings.
The Contractor shall be responsible for the accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant
Authorities the exact position, depth and level of all existing electric cables, waterpipes or
other services in the are aand he shall make whatever provisions may be required by the
Authorities concerned for the support and protection of such services. Any damage or
disturbance caused to any services shall be reported immediately to the Architect and the
relevant Authority and shall be made good to their satisfaction at the Contractor's
expense. Where appropriate the Contractor shall open up the ground in advance of the
main work by hand digging if necessary, to locate precisely the position and details of the
services which are likely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./,
to and from the site of the proposed works, at such hours and by such route as are
permitted by the Authorities.

The Contractor will be required to make good, at his own expense and damage he may
cause to the present road surface and pavements within or beyond the boundary of the
Site, during the period of the works. All existing paths, storm water channels, etc., that
may be destroyed or damaged during the progress of the Works shall be reinstated by the
Contractor to the satisfaction of the Engineer.

The Contractor is to allow for complying with all instructions and regulations of the Police
Authorities.

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter,
acid or alkaline substance in solution. The Contractor shall provide at his own risk and
cost all water for use in connection with the Works, (including works of sub—contractors).
If need be, he shall make arrangements with the Local Water Authority for the installation
of a separate meter for all water used by him throughout the Contract and pay all cost
and fees in connection therewith. He shall also provide temporary storage tanks and
tubing, etc., as may be necessary, and clear away at completion.

The Contractor shall provide all artificial lighting and power for his own use on the Works,
(including Sub - Contractor's) including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain all permits
in connection there with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved, who shall giveh
is whole time to the superintendence of the works. (Including works of sub — contractors).
Such Agent or Representative shall receive on behalf of the Contractor directions and
instruction from the Engineer, and such directions and instructions shall be deemed to be
given to the contractor in accordance with the Conditions of Contract. The Agent shall not
be replaced without the specific approval of the Engineer.

The Contractor shall ensure that the safety of his work people and all authorized visitors
to the site are protected at all times. In particular, there shall be the proper provision of
guard-rails to scaffolding, protection against falling materials, tools on site, dust, nail and
other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The
Architect shall be empowered to suspend work on site should it be considered this
condition is not being observed and no claim arising from such suspension will be



21.

22.

23.

24.

25.

26.

27.

28.

290.

30.

31.

32.

allowed.

The are as available to the Contractor for workyards, offices and other facilities shall be
directed by the Architect and any existing features to remain shall be protected from
damage throughout the Contract Period and handed back in good condition when they are
vacated at the end of the Contract. If additional areas are required, the contract or shall
source then at own cost.

The Contractor shall give the Architect reasonable notice of the intention to set out or take
levels for any part of the Works so that arrangements may be made for checking the work.
The accuracy of setting out and leveling shall be within the tolerances specified in the
Specifications or on the Drawings. The checking of setting out or leveling by the Architect
shall not relieve the Contractor of his duties or responsibilities under the Contract.

The Contractor must take steps necessary to safe guard and shall beheld fully responsible
for any damage caused to existingand adjacent property, including buildings that are not
a subject of demolition. He shall make good at his own cost damage to persons and
property caused there on, and he shall indemnify the Procuring Entity against any loss or
claim that may arise.

The Contractor shall take such steps and exercise such care and diligence as to minimize
nuisance arising from dust, noise or any other cause to the occupiers of the existing and
adjacent property. He must provide such temporary and special screens and tarpaulins or
gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and
sufficient for the protection of the existing and adjacent property and or prevention of
nuisance etc. as directed by Engineer.

The Contractors attention is drawn to the standards levy order which was amended on
15"October 1998.Legal notice No.154 of 1998. The Contractor is required to pay a
monthly level of 0.2% of his factory price of construction works with effect from January
1999. Tenderer shall allow for this in the build-upo f his rates.

The Contractor shall provide temporary sheds, offices meshrooms, sanitary,
accommodation and other temporary buildings for the use of the contractor and sub-
contractors, including lighting furniture equipment and attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor
camps shall be complete with sanitary accommodation and fencing gates.

The Contractor must provide the necessary toilet facilities to the requirement and
satisfaction of the Health Authorities and maintain the same in a thoroughly clean and
sanitary condition and pay all conservancy fees during the period of the Works and
remove when no longer required.

The Contractor shall provide at his own risk and cost all watching and lighting as
necessary to safeguard the Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools
and appliances of every description for the due and satisfactory completion of the Works
and shall remove the same on completion. All such plant, tools and equipment shall
comply with all regulations in force throughout the period of the Contract and shall be
altered or adopted during the Contract period as may be necessary to comply with any
amendments in or additions to such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for
the due performance of the works, including Sub-Contract Works, provide special
scaffolding as required by Sub-Contractors, alter and adopt all scaffolding as and when
required during the Works, and remove on completion. No scaffolding is measured here in
after and the Contractor must allow in his rates for this.

The Contractor shall take all necessary precautions such as temporary fencing, hoarding
fans, planked footways, guard-rails gantries screen, etc., for the safe custody of the
Works, materials and public protection and adjacent properties.



33.

34.

35.

36.

37.

38.

39.

40.

41.

Cover up all and protect from damage, including damage from in clement weather, all
finished work and unfixed materials, including that of Sub-Contractors, etc., to the
satisfaction of the Architect until the completion of the Contract.

The Contractor shall, after completion of the works, at his own expense, remove and clear
away all surplus excavated demolition materials, plant, rubbish and unused materials
and shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction
of the Engineer, sheds, camps, etc. Particular care shall be taken to leave clean all floors
and windows and tore move all paint and cement all rubbish and dirt as it accumulates.
The Contractor is to find his own dump and shall pay all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees,
labor and materials, making molds, transport, handling, etc. Allow in your rates for
making at least four cubes on each occasion, from different batches; the concrete being
taken from the point of deposit.

The Contractors hall furnish at the earliest possible opportunity before work commences,
and at his own cost, any samples of materials and workmanship that may be called for by
the Architect for the approval or rejection, and any further samples in the case of
rejection, until such samples are approved by the Engineer. Such samples, when
approved, shall be the minimum standard for the work to which they apply. The
proceduref or submitting samples of materials for testing or approval and the method of
marking for identification shall be as laid down by the Engineer. The Contractor shall
allow in his Tender for such samples and tests, including those in connection with his
Sub-Contractors work.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on
withholding tax on contractual payment section 35(7)(i)(ii) which became effective on 1°
July 2000. A 3% withholding tax will be applicable to all in terim payments exceeding
Kshs...ocooovviiiiiiiinn. for work done in respect of building or civil works. The contractor
shall allow for any costs arising resulting there from in the build-up of rates.

Blasting will only be allowed with the express permission of the Architect in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost, in
accordance with any Government regulations in force for the time being, and any special
regulations laid down by the Architect governing the use and storage of explosives.

The National Construction Authority is a state corporation established under the national
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to over
see the construction industry and coordinate its development. The National Construction
Authority Regulations 2014 with an effective date of 6"June 2014, regulation 25, - Allow
0.5% of the tender sum/contract sum for construction levy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all
contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 clause
19(9). The tenderer must allow for VAT 1.19 as instructed else where.

The contractor shall allow and pay for all insurance to cover risks and indemnities
required Items 17 and 18 of the Conditions of contract and also specified in the Special
Conditions of Contract.



BILL NO. 2: WORK ITEMS

(organized appropriately into work sections, such as foundations, walls/ structure, finishes, doors
and windows, mechanical installations. etc.

Bill No 2 - (Name of Section for instance; Foundations).

Item Description Unit Quantity Rate Kshs.

Element No. 1

Substructures (All Provisional)

Site Preparation
Clear site of grass and shrubs preserve trees on site
A. and burn up arisings SM 355

Excavate for making level on sandy
soil,load,transport and spread on site as directed by
B. the Engineer CM 71

Excavate earth for strip foundation and compress
the bottom surface (8MPa) according to the tectnical
regulations for the activity.Load,transport and
spread on site as directed bt the Engineer in price
are includes also compressing.(Remark:All expenses
for testing of compressing need to be included in

C. price CM 142
D. Ditto for for column and column bases CM 1
E. Extra cover excavations for rock(All classes) CM 2

Return fill and ram selected materials,where the
selected materials are not suitable,the contractor will
F. use imported and approved imported materials CM 95

Selected imported backfill well watered and
compacted in layers not exceeding 150mm thick to
G. Engineer's approval CM 36

Cart away surplus materials arising from excavation
H. as directed on site CM 33

Allow for keeping all excavations free from
1. spring,ssubterranean or flood water Item 1

Allow for necessary planking and strutting sides of
J. all types of excavations Item 1

Total carriedto collection page 1 of 13 -




Item Description Unit Quantity Rate Kshs.
No.
SUBSTRUCTURES WORKS-CONT'D
Hardcore backfill
Supply,transport,deliver and handpack gravel
300mm thick below foundation slab,this includes
watering and compressing gravel according to
A. standards for this activity CM 72
50mm thick quarry dust blinding to hardcore
B. (measured separately) SM 240
"Premise 200CC" insecticide treatment to surfaces of M
excavatios applied as per manufacturer's instruction S
C. with a 10 year guarantee as "HIGHCHEM LTD" 240
Damp proof membrane
Two layers 1000 gauge polythene sheeting with
D. minimum 300mm side end laps SM 240
Concrete class 1:3:6 (40mm aggregate
D. 50mmthick blinding foundation in trenches SM 96
E. Ditto to column bases SM 2
Supply and put in place vibrated reinforced concrete
class 25(20mm aggregate) in:-
F. Strip footing CM 19.2
G 0.45 X 0.45 X.75 Column bases CM 1
H. 150mm thick ground floor slab SM 240

Total carriedto collection page 2 of 13




Item
No.

Description

Unit

Quantity

Rate

Kshs.

Supply and construct formwork to the sides of
concrete surfaces.The formwork shall comprise
acceptable timber or steel shutters with and
including mould oil putting in place and striking
off Where the surface of concrete is disturbed by
striking off.it shall be repaired at the contractor's
cost

Formwork to sides of strip foundation

Formwork to sides of column bases

Formwork to sides of ground floor slab 150mm wide

Supply.transport.deliver.cutting.bending and install

steel rods.

High tensile square twisted reinforcement bars to
B.S. 4461 including bends hooks.tying
wire distance blocks.chairs and spacers.

Assorted reinforcement bars 10 mm diameter

Assorted reinforcement bars 12mm diameter

Supply.transport and install mesh fabric
reinforcement

Fabric mesh reinforcement BRC type A142 weighing
2.22kg/m2 with minimum 300mm side and end laps.

Construction of natural stonework walling;roughly

squared:;bedded and jointed in 1:4 cement and sand
mortar and reinforced with 20 gauge hoopiron wall

ties ewvery alternate course.The stone crushing
strength to be minimum 7N/mm?2

20mm thick

paving slabs;Excavatecompact ground and lay
600x500x50mm thick precast concrete paving slabs on
murram bed including jointing and pointing in cement sand
and mortar mix (1:4)

SM

SM

LM

Kgs

Kgs

SM

SM

SM

60

200

288

576

240

174

60

Total carriedto collection page 3 of 13




Item
No.

Description

Unit

Quantity

Rate

Kshs.

SUBSTRUCTURES WORKS-CONT'D

Brought forward from page 1

Brought forward from page 2

Brought forward from page 3

Total carriedto collection page 4 0f 13




Item
No.

Description

Unit

Quantity

Rate

Kshs.

WALLING

The quantity is calculated as gross.including the
edges.the necessary corners.The openings will be
deducted where the walls will be filled with other
materials other than masonry and blockwork

Supply, transport,deliver selected quality concrete
blocks for walling.The wall will be bedded and
jointed in 1:4 cement and sand mortar and reinforced
with 20 gauge hoop iron every alternate course.The
concrete blocks should have a minimum crushing
strength of 7N/mm?2

200mm thick

SM

430

Total carriedto Summary page 5 0f 13




Item

No.

Description

Unit

Quantity

Rate

Kshs.

CONCRETE WORKS

Supply and put in place vibrated reinfoced concrete

class 25(20mm aggregate)in:-

Ring beams and other structural beams

concrete surfaces.The formwork shall comprise
acceptable timber or steel shutters with and
including mould oil,putting in place and striking
off, Where the surface of concrete is disturbed by

Formwork to sides and soffits of ring beamand
other beams

Supply.transport.cutting.bending and installing of
steel rods

High tensile square twisted reinforcement bars to
B.S. 4461 including bends.hooks.tying
wire,distance blocks,chairs and spacers

Assorted reinforcement bars 8mm diameter

Assorted reinforcement bars 12mmdiameter

Carried to correction

Brought forward from page 5

Brought down fromabove

CM

SM

Kgs

Kgs

10

105

347

560

Total Carriedto summary 6 of 13




Item
No.

Description

Unit

Quantity

Rate

Kshs.

ROOFING

All timber to be well seasoned 2nd grade timer
pressure impregnate with approved preservatie.
The contractor to allowin his rates for proper
joints and connections including scarfed joints and
connections including scarfed joints and hoop iron
as may deem necessary;

Structural Timber;Sawn or Equal and approved
150 x 50mm Rafters

Ditto tie beams

150x100mm Kingpost
150 x 50mm struts and ties

100x50mm Ditto purlins

100 x50mm Wall plates plugged/bolted [bolts and
holes measured separately]

Roof cowering

Supply.transport and install G.C.I roof sheets as
supplied by Metro-tile Ltd. The roofing sheets to be
installed using the strict manufacturer’s
specifications andwith including all necessary
bolts .nuts and other affixtures.Where raking and
curwed cutting will be required.the contractor will
do them at his own cost.

Roof covering sloping at 25 degrees with and
including necessary fixings installed as directed by
the Engineer

25mm thick x300mm wide cypress fascia board firmly
fixed to timber trusses and purlins

Supply,transport,prepare and apply gloss paint to
plastered general surfaces.The paint shall comply
with the specifications supplied alongside with
these Bills of Quantities

The contractor shall apply undercoat,skimming and
two finishing coats of gloss paint.The engineer shall
select the colour shade and code of paint

Gloss paint to wooden surfaces

LM
LM
LM

LM

LM

LM

SM

LM

SM

221
180
65

280

179

90

292

100

15

Total carriedto summary page 7 of 13




ltem
No.

Description

Unit

Quantity

Rate

Kshs.

EXTERNAL OPENINGS

Supply.transport.deliver and install the following
mild steel door to Architect's approval

Steel casement door comprising of 50x50x3mm
thick RHS top and bottom ertical members with
and including 6mm thick plate welded to RHS and

300mm wide louvres on the top.Door fixing lugs
shall be included in the door frame and the rate
shall include 75x50x3mm thick RHS framing all

round the masonry opening,The door shall
comprise all necessary iron mongery asscoiated
with it

Door size 900x2400mm high

The contractor shall apply undercoat,primer and
two finishing coats and gloss paint, The engineer
shall select the colour shade and code of the paint

Gloss paint general metal surfaces

NO

SM

15

29

total carriedto summary page 8 of 13




Item

Description

Unit

Quantity

Rate

kshs

WINDOWS

Supply, assemble and fix the following steel framed

windows, complete with 5mm thick clear glass in
sizes not exceeding 0.15 square metres andall
necessary approved ironmongery and fittings fixed

to opening including bolting the framing to
concrete or masonry, making good disturbed
surfaces all to architect's drawings and approval.

Window size 1500x1500mm
Window size 1200x1500mm
GLAZING

4mm thick clear sheets glass fixed to casement and
including putty

Prepare and apply three coats of oil paint to general
surfaces of metal casement windows internally and
externally

CURTAIN TRACKS

Aluminiumsection double curtain rails

painting-apply two coats of clear varnish to timber

BURGLARPROOFING GRILLS (VARIES
DEPENDING ON PATTERN

Precast concrete,normal,class 20/20 mm vibrated

Sills 175x75mm thick,once sunk weathered,once
throated,reinforced as necessary for
handling,bedding,jointed and pointing in cement
sand mortar (1:4)

NO
NO

SM

SM

LM

SM

LM

16

50

50

34

10

55

Total carriedto Collection page 9 of 13




Item

Description

Unit

Quantity

Rate

kshs

FINISHES

EXTERNAL WALL FINISHES

The contractor shall provide all necessary and strong
scaffolding to enable workers access the top of the
walling while carrying out finishing works

Gauged render comprising of lime,cement and sand
(1:2:9) respectively.The contractor shall hack the
surface of concrete/masonry where necessary in order

to provide a surface where the render/plaster wil hold

strongly and permanently
Supply,mixand apply render of average thickness of
200mmto masonry Or concrete surfaces

Supply.transport prepare and apply 'Rock Tuff' or
any other approved textured paint to metal general
surfaces

Silk vinyl emulsion paint to plastered surfaces
INTERNAL WALL FINISHES

The contractor shall provide all necessary and strong
scafolding to enable workers access the top part of the
walling while carrying out finishing works

Gauged plaster comprising of lime,cement and sand
(1:2:4) respectively.The plaster shall have a neat
wvertical finish.The contractor shall hack the surface
of the concrete/masonry where necessary in order to
provide a surface where the render/plaster will hold
strongly and permanently

Supply,mixand apply plaster of average thickness of
15mmto masonry or concrete surfaces

Silk vinyl emulsion paint to plastered surfaces

M

sm

SM

sm

292

292

600

600

Total carriedto collection page 10 of 13




Item

DESCRIPTION

UNIT

QTY

RATE

AMOUNTI[KSHS]

FLOOR FINISHES
25mm thick coloured cement sand (1:4) screed as
described in:-

25mm Thick cement and sand (1:4) screed to
receive ceramic floor tiles

600x300x8 mm thick floor "saj" or equal and
approved ceramic floor tiles jointed and pointed with
matching white cement:

Tiling
Ditto 100mm high skirting

CEILING FINISHES

Plaster; 9 mm thick first coat of cement, li
me

and sand (1:2:9); 4 mm second coat of cem

ent,

lime putty and sand (1:1:6); steel trowelled

_smooth.

Sawn Cypress

50 x 50 mm Brandering

75 x 50 mm Brandering

12 mm thick gypsum board lining to ceiling

on
and including all necessary accessories an
din accordance with the manufacturer's
instructions

Chip board ceiling

Moulded Gypsum cornices

100 x 20 mm decorative polystyrene cornice
T&G wrot cypress Ceiling to eaves
Tounged and grooved eaves boarding and with
and including plastic vents along eaves at 2000
mm centres

Cornice to match

Subtotal
Brought forward from page 10

Brought down fromabove

SM

SM

LM

196
202

240

82

35

59

240

240

290

LM
LM

SM

LM

SM

LM

Carriedto Grand Summary page

Kshs.




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT
(KSHS)

SUBSTRUCTURES

WALLING

ROOFING

DOORS

WINDOWS

FINISHES

TOTAL CARRIED TO SUMMARY




TWO DOOR PIT LATRINE

QUAN
ITEM DESCRIPTION UNIT | TITY |RATE MOUNT(Ksh

EXCAVATIONS
Clear site of all bushes,shrubs and

A. |scrubs SM 22
Excavate oversite to remove top
vegetable soil average 150mm and

B cart away SM 22
Excavate pit from stripped level but

C not exceeding 1.5m deep CM 5
Ditto exceeding 1.5m but not

D |exceeding 3.0 CM 5
Ditto exceeding 3.0m but not

E. |exceeding 4.5 CM 5
Ditto exceeding 4.5m but not

F |exceeding 6.0 CM 6
Disposal
Load and cart away surplus

G. |excavated materials on site CM 21
Allow for removal of water from

H. |excavated pit ITEM 1
Allow for holding sides of

I. excavations from caving in ITEM 1
Total carried to collection page 1
of 11 Kshs.




ITEM

DESCRIPTION

UNIT

UANTIT

RATE

KSHS

SUBSTRUCTURES WORKS-
CONTINUED

Hardcore backfill
Supply,transport,deliver and

handpack gravel 300mm thick below
foundation slab,this includes

50mm thick quarry dust blinding to
hardcore(measured separately)

Damp proof membrane

Two layers 1000 gauge polythene
sheeting with minimum 300mm side
and end laps

Concrete class 1:3:6 (40mm
aggregate)

50mm thick blinding foundation in
trenches

Supply and put in place vibrated
reinforced concrete class

25(20mm aggregate) in:-

Strip footing

150mm thick ground floor slab

SM

SM

SM

SM

CM

SM

12

12

12

13

12

Total carried to collection page 2
of 11

Kshs.




Item
No.

Description

Unit

Quantity

Rate

Kshs.

SUBSTRUCTURES WORKS-
CONTINUED
Supplv and construct formwork to

the sides of the concrete
surfaces.The formwork shall
comprise acceptable timber or
steel shutters with and including
mould oil,putting in place and
striking off. Where the surface of
concrete is disturbed by striking
off,it shall be repaired at the
contractors cost

Formwork to sides of strip
foundation

Formwork to soffits of suspended
slab

Formwork to sides of ground floor
slab 150mm wide

Form or leave small hole size not
exceeding 0.1m2 in suspended
concrete slab

Supply,transport,deliver,cutting,b
ending and installing of steel rods
High tensile square twisted
reinforcement bars to B.S 4461
including bends,hooks,tying
wire,distance blocks,chairs and
spacers

Assorted reinforcement bars 10mm
diameter
Assorted reinforcement bars 12mm
diameter
Supply.transport and install mesh

fabric reinforcement
Fabric mesh reinforcement BRC type
A142 weighing 2.22kglm2 with

SM

SM

LM

NO

KG

KG

SM

14

35

66

12

Total carried to collection page 3 of 11




Item
No.

Description

Unit

Quantity

Rate

Kshs.

SUBSTRUCTURE CONTINUED

Construction of natural stonework

walling: roughly squared;bedded
and jointed in 1:4 cement and
sand mortar and reinforced with
20 gauge hoop iron wall ties every
alternate course.The stone

crushing strength to be minimum
7N/mm?2

200mm thick

Brough forward from page 1
Brought forward from page 2

Brought forward from page 3

SM

38

Total carried to collection page 4 of 11




Item
No.

Description

Unit

Quantity

Rate

Kshs.

WALLING

External and internal walling
The quantity is calculated as
gross, including the edges, the
necessary corners.The openings
will be deducted where the walls
will be filled with other materials
other than masonry/blockwork

Supply, transport, deliver selected
quality natural bushs stone for
walling. The wall will be bedded
and jointed in 1:4 cement and
sand mortar and reinforced with
20 gauge hoop iron every alternate

course. The concrete blocks

should have a minimum crushing

strength of 7N/mm2
150mm thick

Supply,transport,deliver and
install dump proof courses under
masonry or concrete block walling
150mm wide with and including all
necessary laps

install approved precast concrete
coping bedded with and including
cement and sand mortar (1:3), all

coping shall be straight and in line
with the masonry/concrete block
walling

s Uaa VVAMIU i U eumU LT Tuaava wee

coping twice weathered and twice
throated

DU A Y JLAURIUMI UL L)AL AA VLA UL

install in place precast concrete
louvre blocks jointed with and

including cement sand
mortar(1:3) as directed by the

Engineer
200mm thick precast concrete louvre

blocks

SM

LM

LM

SM

48

24

11

2

Total carried to collection page 5 of 11




Item
No.

Description

Unit

Quantity

Rate

Kshs.

CONCRETE WORKS

Supply and putin place vibrated
reinforced concrete class 25

(20mm aggregate) in:-

Ring beams

Supplvy and construct formwork to

the sides of the concrete surfaces.
The formwork shall comprise
acceptable timber or steel shutters

with and including mould oil,
putting in place and striking off.
Where the surface of concrete is
disturbed by the striking off, it
shall be repaired at the
Contractor's cost

Formwork to sides and soffits of ring
beam

bending and {nstalling of steel
rods

AEEgyEE T AN LYEAAL JSUjUACAL L T VY BT Lua

reinforcement bars to B.S. 4461
including bends, hooks, tying wire,

distance blocks, chairs and
spacers

Assorted reinforcement bars 12mm
diameter

Assorted reinforcement bars 8mm
diameter

CM

SM

KG

KG

35

12

Total carried to collection page 6 of 11




Item

Description

Unit

Quantity

Rate

Kshs.

ROOFING

Where welding will be done on
site, the contractor will provide
approved welding machines with
fire extinguishers. Safet clothing
shall be worn at all times while
welding. No hot works will be
allowed inside a building without
necessary permits by the Engineer

Supply, transport and install
Framed structural steelwork to B.S

4360 Grade 43C, with shop
fabricated connections and site
welded, bolted or riveted
intersections. The structural
steelwork shall be installed at a
height approximately 4m from
ground surface _
hollow section roof structure
installed directed/instructed by the
Engineer

40 x 40 x 2.5mm thick square hollow
section roof purlins installed
directed/instructed by the Engineer

Roof covering
Supply, transport and install G.C.1
roofing sheets . The roofing sheets

to be installed using the strict
manufacturer's specifications and

with including all necessary bolts,
nuts and other affixtures. Where
raking and curved cutting will be
required, the contractor will do
them at his own cost

28 Gauge roof covering; including all
necessary accessories

150mm diameter medium duty uPVC
ventpipe fixed to the wall with and
including all necessary steel brackets
at 600mm centres

LM

LM

SM

LM

38

26

6

Total carried to collection page 7 of 11




Item
No.

Description

Unit

Quantity

Rate

Kshs.

Fascia board

Supply, trasnport, deliver and
install cvpress fascia board with
smooth surfaces on both sides.

One edge of the timber will be
weathered

25mm thick x 300mm wide cypress
fascia board firmly fixed to steel

trusses and purlins
Supply, transport, prepare and

apply gloss paint to plastered
general surfaces. The paint shall
comply with the specifications
supplied alongside with these Bills

The contractor shall apply
undercoat, skimming and two
finishing coats of gloss paint. The
engineer shall select the colour

Gloss paint to wooden surfaces

Subtotal

Brought forward from page 7

LM

SM

11

Total carried to collection page 8 of 11




Item
No.

Description

Unit

Quantity

Rate

Kshs.

DOORS
purpose made mild steel door
with one coat red lead oxide
primer comprising of 75x50x2mm
thick rolled hollow section frame
all round 40x40x2mm thick R.H.S
horizontal /vertical frames all
welded together as described:-

900 x 2400mm single leaf steel
made door to architects specification

IRONMONGERY

Supply and fix the following
ironmongery dry frame union or
any other equal and approved
manufacturer:

100mm brass hinges

Three lever ' union' mortice lock
complete with furniture

prepare and apply three coats of oil
paint to general surfaces of steel
doors internally and externally

Prepare and apply three coats of
clear plyurethane

NO

NO

NO

SM

SM

Total carried to collection page 9 of 11




Item
No.

Description

Unit

Quantity

Rate

Kshs.

EXTERNAL AND INTERNAL
FINISHES

WALL FINISHES

12mm Thick cement and sand 1:4

plaster or rendering to:-

Walls steel trowels smooth
internally

Prepare and apply three coats of silk
vinyl emulsion paint to general
surfaces of plastered or rendered to
existing walls

Ditto but external wall beam

FLOOR FINISHES
to prepare and clean the floor
surface before placing floor finish.

The engineer will inspect the
cleaned surface before any finish

is applied

25mm thick coloured cement sand

(1:4) screed
as described in:-

25mm Thick cement and sand (1:4)
screed to

SM

SM

SM

SM

89

89

16

Total carried to collection page 10 of 11




Item Description Unit Quantity Rate Kshs.
No.

SUMMARY OF ELEMENTS
A SUBSTRUCTURE
B WALLING
C CONCRETE WORKS
D ROOFING
E DOORS
F FINISHES

Subtotal

Total Carried to Grand Summary
page Kshs.




SOAK PIT

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ITEM 1
EXCAVATION

SOAKPITS

Excavate pit for circular soak pit
as per detailed drawing No. (50)
5345, depth not less than 3.0 m n.e
50m

Concrete class 15 (mix 1:3:6 )
Mix and place 50 mm thick

concrete blinding in strip footing

Ditto but 100 mm thick strip
footing

Walling
150 thick dressed natural stone to
detailed 50 (5345)

12 mm thick water proof cement
rendering to vertical walls

Vibrated reinforced concrete

class 20/20 (mix 1:3:6 )

Mix and place concrete class
20/20 in 150 mm thick suspended
slab

Mild steel reinforcement bars
to B.S 4449
12 mm diameter round bars

Provide 200 mm diameter stone
blocks or hardcore in soak pits

Provide and fix 600 x 450 mm
medium duty c.1 manhole cover
and frame to B.S 497

cm

SM

SM

SM

sm

SM

Kg

cm

No

44

14

10

46

46

10

56

14

10

Total carried to collection




ELECTRICAL WORKS

Dispensary block

Item

Description

Qty

Unit

Rates

Amount

LIGHTING

lighting points, wired in 3X1.5mm?2
twin with earth sheathed PVC
insulated copper cables, but without
the switch for;

One gang one way switch

One gang two way switching

3 gang 3 way switching

LIGHTING ACCESSORIES

10Amps single moleded plate switch
for mounting as CRABTREE or equal
and approved.

One way one gang as CRABTREE cg
Ditto one gang two way
three way three gang

LIGHTING FITTINGS

1200MM, 1X18W singlle batten
fluorescent, surface mounted . As
CROMPTON, THORN or equal and
approved.

18W bulb complete with bulkhead and
accessories, tightly enclosed on the
wall surface for security lighting

Weather proof lighting fixtures
complete with weather proof
bulkheads for security lighting

POWER INSTALLATIONS

13 Amps twin socket outlet point,
recessed in the wall wired in 2.5 mm2
twin with earth pvc insulated copper
cables in radial circuit drawn in
25mm¢ heavy duty conduits
concealed in the building fabric, from

POWER ACCESSORIES

13 Amps twin switched double pole
socket outlet plate for flush mounting
and connection to raw power supply.
As CRABTREE catalogue No 9704
or equal and approved.

10

10

17

13

13

NO
NO
NO

NO

NO

NO

NO

NO

NO

NO

NO

Total lighting and power carried to
collection




Item

Description

Qty

Unit

Rates

Amount

ELECTRICAL POWER DISTRIB

6 way SPN distribution board
incorporating SPN integral isolator,
lockable front door, labeling front
cover as CRABTREE or approved
equivalent.

Miniature circuit breaker for

incorporation in distribution boards, As

TUTION

CRABTREE, LOADSTAR,

SAPHIRE, MERLIN GERIN or

equal and approved

10 Amps SP
20 Amps SP

Heavy duty conduits complete with
bends, couplers and all accessories as
follows:-

38mme for solar power link duct from
solar panels to the charge controller

EARTHING
Earth rod comprising 15mmeg X
1500mm long steel cored copper clad

earth electrode, 6.0mm? single core
earth lead , earth clamp and all
accessories including an inspection pit
with removable concrete cover.
Ensure earth resistance <5Q

10

NO

NO
NO

LM

NO

Total electrical distribution and
earthing carried forward to

collection




Item

Description

Qty

Unit

Rates

Amount

COLLECTION PAGE

Total lighting and power carried to
collection

Total electrical distribution and
earthing carried forward to
collection

Total dispensary electrical works

carried to summary




PRIME COST AND PC SUMS

DESCRIPTION
P.C. AND PROVISIONAL SUMS

QTY

UNIT

RATE

SHS

PRIME COST AND PROVISIONAL SUMS

tender the following to be
deducted in whole or in part as
directed by the project manager

Allow a provisional sum of Kenya shillings
three hundred thousand (KES 300,000.00)
only for project manager's expenses and
documentation

Allow a provisional sum of Kenya shillings two
hundred thousand(KES 200,000.00) only for
contigencies

Allow a provisional sum of Kenya shillings
four hundred thousand(KES 400,000.00) only
for plumbing and mechanical installations

TOTAL CARRIED TO GRAND SUMMARY




GRAND SUMMARY

ITEM DESCRIPTION For Official Use only [For Tenderer's use
only

A Bill No. 1 Preliminaries

B Bills No. 2 Measured Works:

i BUILDING WORKS OPD
ii 2 DOOR PIT LATRINE
i SOAKPIT

iv ELECTRICAL WORKS

C P. C. & Provisional Sums

Sub - Total

TOTAL CARRIED TO FORM OF TENDER: KSHS

Tenderer's SIZNATUIE .......oitii et e et e e e e
A AT ESS ottt




Bill No. 3: Schedule of Daywork Rates - Labor

Item Description Unit | Nomin | Rate Amount
no. al
quantit
y
Subtotal
Allow percenta of Subtotal for Contractor’s

overhead, profit, etc., in accordance with paragraph

3 (b) above.

Total for Daywork (carried forward to Daywork Summary, p.

)

a. To be entered by the Tenderer.




Bill No. 4: Schedule of Daywork Rates - Materials

Item Description Unit | Nomin | Rate Extende
no. al d
quantit amount
y
Subtotal
Allow ___ percent a. of Subtotal for Contractor’s

overhead, profit, etc., in accordance with paragraph

4 (b) above.

Total for Daywork: Materials (carried forward to Daywork

Summary, p.

)

a. Tobe entered by theTenderer.




Bill No. 5: Schedule of Daywork Rates - Contractor's Equipment

Item no. | Description

Nominal
quantity
(hours)

Basic hourly
rental rate

Extende
d
amount

above.

Allow _percent 2 of Subtotal for
Contractor’s overhead, profit, etc.,
in accordance with paragraph 5

Summary, p.

)

Total for Daywork: Contractor’s Equipment (carried forward to Daywork

a.  Tobe entered by theTenderer.

Bill No. 6: Daywork Summary

Amountz %
Foreign |y

Currenc

1. Total for Daywork: Labor

2. Total for Daywork: Materials

3. Total for Daywork: Contractor’s Equipment

Total for Daywork (Provisional Sum) (carried forward
to Summary of Bills of Quantities, p. __)

Bill No. 7: Provisional Sums

Bill no. Item no.

Description

Amount

1

2

3

4

etc.

Summary

Total for Specified Provisional Sums (carried forward to Grand

GRAND SUMMARY

SUMMARY ITEMS

Page Amount

Bill No. 1: Preliminary Items

Bill No. 2: Work Items

Bill No 3: Daywork Summary

Bill No 4: Provisional Sums

Subtotal of Bills No 1-4

Allow for any Discounts i




TOTAL TENDER PRICE Carried forward to Form of
Tender

(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 — Provisional Sums.




SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the
required standards of materials, and workmanship for tenderers to respond
realistically and competitively to the requirements of the Procuring Entity
and ensure responsiveness of tenders. The Specifications should require that
all materials, plant, and other supplies to be permanently incorporated in the
Works be new, unused, of the most recent or current models, and
incorporating all recent improvements in design and materials unless
provided otherwise in the Contract. Where the Contractor is responsible for
the design of any part of the permanent Works, the extent of his obligations
must be stated.

Specifications from previous similar projects are useful and may not be
necessary to re-write specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications
for repetitive Works in recognized public sectors, such as high ways, urban
housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly
involved in constructions, although not necessarily to be used in a particular
works contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Caremust be taken in drafting Specifications to ensure they are not
restrictive. In the Specifications of standards for materials, plant and
workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified
parts of the Works are to be permitted. Alternatives are appropriate in cases
where obvious (and potentially less costly) alternatives are possibleto the
technical solutions indicated in tender documents for certain elements of the
Works, taking into consideration the comparative specialized advantage of
potential tenderers.

The Procuring Entity should provide a description of the selected parts of the
Works with appropriate reference to Drawings, Specifications, Bills of
Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the
basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary
for a complete evaluation by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on
its own merits and independently of whether the tenderer has priced the item
as described in the Procuring Entity's design included with the tender
documents.



STANDARD FORMS

List of Standard Forms

(i)
(ii)
(i)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x)

(i)

Form of Invitation for Tenders

Form of Tender

Letter of Acceptance

Form of Agreement

Form of Tender Security

Performance Bank Guarantee
Performance Bond

Bank Guarantee for Advance Payment
Quialification Information

Tender Questionnaire

Confidential Business Questionnaire

(xii)Details of Sub-Contractors

Mandatory Requirements

1.
2.

Tender submission in the correct format

Tender has been signed by the lawfully authorized to do so/power of
attorney

Required number of copies submitted
Copy of certificate of incorporation

Copy of registration certificate with National Construction Authority in
classes specified above

Certificate of Valid Tax Compliance Certificate
Copy of PIN registration Certificate

Copy of single Business Permit

Copy Of CR12 Form

Copy of Certificate for Access to Government procurement opportunities
for disadvantaged groups

Bidder serialized all pages

Bid security in the right amount and format
Signing of the form of Tender

MR receipt attached/Downloaded



FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution
and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a
tender security in the form and amount specified in the tendering documents, and must be
delivered to

[address and location]

at or before (time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.

Yours faithfully,

Authorised Signature

Name and Title




FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities/Schedule of Rates for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and remedy any defects
therein for the sum of Kshs. [Amount in
figures]Kenya

Shillings

[Amount in words]

2.  We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employer’s Representative’s notice to commence, and to
complete the whole of the Works complised in the Contract within the time stated in the
Appendix to Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

4.  Unless and until a formal Agreement is prepared and executed this tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

5.  We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20
Signature in the capacity of
duly authorized to sign tenders for and on behalf
o [Name of Tenderer] of
[Address of Tenderer]

Witness; Name

Address

Signature
Date

(Amend accordingly if provided by Insurance Company)



LETTER OF ACCEPTANCE

[letterhead paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,
This is to notify you that your Tender dated for

the execution of

[name of the Contract and identification number,as given in the Tender documents] for the
Contract Price of Kshs. [amount in figures][Kenya
Shillings (amount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with
the Contract documents.

Authorized SIZNature ...........oooiuiiiitiii e
Name and Title of Signatory ..........cooiiiiiiiiiiiii e

Attachment : Agreement



FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of[or whose registered office
is situated at] (hereinafter called “the

Employer”) of the one part AND

of[or whose registered
office is situated at] (hereinafter called “the
Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works™) located
at [Place/location of the Works]and the Employer has
accepted the tender submitted by the Contractor for the execution and completion of such Works
and the remedying of any defects therein for the Contract Price of
Kshs [Amount in figures],Kenya

Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

(i) Letter of Acceptance

(ii) Form of Tender

(iii)  Conditions of Contract Part |

(iv) Conditions of Contract Part Il and Appendix to Conditions of Contract

(v) Specifications

(vi) Drawings

(vii)  Priced Bills of Quantities/Priced Schedule of Rates[whichever is applicable]

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or



such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature




FORM OF TENDER SECURITY

WHEREAS .. (hereinafter called “the Tenderer”) has
submitted his tender dated ....................calll for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered
office at ... (hereinafter called “the Bank™), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs...ooovoiviiiii for which payment well and truly to be made to the said

Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Dayof......... 20,

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer

during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that
in his demand the Employer will note that the amount claimed by him is due to him,
owing to the occurrence of one or both of the two conditions, specifying the occurred
condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period
of tender validity, and any demand in respect thereof should reach the Bank not later
than the said date.




[date[ [signature of the Bank]

[witness] [seal]

PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)

Dear Sir,

WHEREAS (hereinafter called “the Contractor’”) has undertaken, in

pursuance of Contract No. dated to execute

(hereinafter called “the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount  of
Guarantee in words), and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of Kenya Shillings
(amount of Guarantee in words) as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank




Address
Date

(Amend accordingly if provided by Insurance Company)

PERFORMANCE BOND

By this Bond, We of (or whose registered office is
situated at]

as Principal (hereinafter called “the Contractor”) and
offor whose registered office is situated

at]
as Surety (hereinafter called “the Surety”), are held and firmly bound unto
offor
whose registered office is situated
at]
as Obligee (hereinafter called “the Employer”) in the amount of
Kshs. [amount of Bond in figures]Kenya Shillings

[amount of Bond in words], for the payment of which sum well and truly, the Contractor and the
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS the Contractor has entered into a Contract with the Employer dated the
day of 20 for the execution of

[name of Contract] in accordance with the Contract documents, Specifications and amendments
thereto, which to the extent herein provided for, are by reference made part hereof and are
hereinafter referred to as the Contract.

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then this
obligation shall be null and void; otherwise it shall remain in full force and effect. Whenever the
Contractor shall be, and declared by the Employer to be, in default under the Contract, the
Employer having performed the Employer’s obligations thereunder, the Surety may promptly
remedy the default, or shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a tender or tenders from qualified tenderers for submission to the Employer for
completing the Contract in accordance with its terms and conditions, and upon
determination by the Employer and the Surety of the lowest responsive tenderer, arrange
for a Contract between such tenderer and Employer and make available as work
progresses (even though there should be a default or a succession of defaults under the
Contract or Contracts of completion arranged under this paragraph) sufficient funds to



pay the cost of completion less the balance of the Contract Price; but not exceeding,
including other costs and damages for

(3) which the Surety may be liable hereunder, the amount set forth in the first paragraph
hereof.

The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total
amount payable by the Employer to the Contractor under the

Contract, less the amount properly paid by the Employer to the Contractor; or

(4) pay the Employer the amount required by the Employer to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this
Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of
issuance of the Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Employer named herein or the heirs, executors, administrators, successors and assigns
of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the

signature of his legal representative, this day of
20
SIGNED ON SIGNED ON
On behalf of On behalf of
[name of Contractor] [name of Surety]
By By
In the capacity of In the capacity of
In the presence of;Name In the presence of;Name
Address Address_
Signature Signature___

Date Date




QUALIFICATION INFORMATION
1. Individual Tenderers or Individual Members of Joint VVentures

11 Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years
Year Volume
Currency Val e

1.3 Work performed as Main Contractor on works of a similar nature and volume
over the last five years. Also list details of work under way or committed,
including expected completion date.

Project name Name of client Type of work Value|of
and contact performed and  Contract
person year of
completion
1.4 Major itemg of Contractor’s Equipm¢nt proposed for carrying out the Works.

List all information requested below.



Item of

Equipment

Description,
Make and age

(years)

Condition(new,
good, poor) and
number
available

Owned, leased
(from whom?), or
to be purchased
(from whom?)

(etc.

15 Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.

Position Name Years of Years of experience
experience in proposed
(general) position

Project Manager

(etc.)

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,

auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List below and attach copies of supportive
documents.

18 Name, address and telephone, telex and facsimile numbers of banks that may
provide reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions
to Tenderers.




1.10 Proposed program (work method and schedule) for the whole of the Works.

2 Joint Ventures

2.4 The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.

25 The information required in 1.11 above shall be provided for the joint venture.

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

2.7 Attach the Agreement among all partners of the joint venture ( and which is
legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to
incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture; and

C) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.



TENDER QUESTIONNAIRE

Please fill in block letters.
1. Full names of tenderer;

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent
has been appointed below);

3 Telephone number (s) of tenderer;
4 Telex of tenderer;
S. Name of tenderer’s representative to be contacted on matters of the tender during the

tender period;

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential
if the tenderer does not have his registered address in Kenya (name, address, telephone,
telex);

Signature of Tenderer

Make copy and deliver to: (Name of Employer)




CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ...t
Location of business premises; Country/Town...........covviiiinnnnnn.

PIOt NO. .o Street/Road ..........ccooeeiiiiiiini..
Postal Address.........coooveieiiiiiiiiiiiie. TelNO..oeeie
Nature of BUSINESS. ... utetiniit et
Current Trade Licencee No........................ Expiring date.....................

Maximum value of business

Part 2 (a) — Sole Proprietor

Yournamein full.........................
Nationality........ccoovveiiiiiiiiiininnn.

Citizenship details .......................

Part 2 (b) — Partnership

Give details of partners as follows:

which  you can handle at any time: K.



Name in full  Nationality Citizenship Details Shares

DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he
must give below details of the sub-contractors he intends to employ for each
portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet: ...

[i)  Full name of Sub-contractor
and address of head office: ..........................l

(if) Sub-contractor’s experience of
similar works carried out
in the last 3 years with

Contract value:
2 Portion of Works to sublet: ...
(i) Full name of sub-contractor
and address of head office: ...............cooiiiiiii,
(ii) Sub-contractor’s experience of similar works

carried out
in the last 3 years with
contract value:



[Signature of Tenderer) Date

LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of

this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER



DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works
under any heading, he must give below details of the
subcontractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet:

[i) Full name of Sub-contractor and address of head
(03§ ¢l CH

(ii) Sub-contractor’s experience of similar
works carried out in the

(2) Portion of Works to sublet:

(i) Full name of sub-contractor and
address of head office:



(ii) Sub-contractor’s experience of
similar works carried out in

[Signature of Tenderer) Date

CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that

[INAME/ S]uurrerrrerrrrnisnsisssniissssesssssssssssssssssssssssssssssssssssssssssens

participated in the organized inspection visit of the site of the works for the (Name of
Contract: ... )

NOTE: This form is to be completed whether the site visit is made at the time of
the organized site or privately organized.

78 | Page



FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and
address of his representative who is authorised to receive on his behalf
correspondence in connection with the Tender.

(Signature of Tenderer’s Representative)



KEY PERSONNEL

DESIGNATION NAME NATIONALITY |[SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:
1. Director

b

etc.

Site Office:
1. Site
Superintendent

nhwn

etc.

I certify that the above information is correct.

(Title) ( Signature) (Date)

Page



SCHEDULE OF COMPLETED BUILDING WORKS CARRIED OUT BY
THE TENDERER IN THE LAST EIGHT YEARS

DESCRIPTION TOTAL VALUE CONTRACT |YEAR COMPLETED

OF WORKS AND | OF WORKS PERIOD
CLIENT (KSHS) (YEARS)

I certify that the above Works were successfully carried out and completed by
ourselves.

(Title) (Signature) (Date)

*Value in Kshs using Central Bank of Kenya mean exchange rate at a
reference date 30 days before date of tender opening.



SCHEDULE OF ONGOING PROJECTS

DESCRIPTION |CONTRACT | DATE OF |DATE OF TOTAL PERCENTAGE

OF WORK PERIOD COMMEN- |COMPLETION |VALUE OF |COMPLETED

AND CLIENT CEMENT WORKS TO DATE
(KSHS.)

I certify that the above Works are being carried out by ourselves and
that the above information is correct.

(Title) (Signature) ( Date)

Page



OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last five years, balance sheets, profit and loss
statements, auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification
requirements. Cash in hand, lines of credit etc. List below and attach
copies of supporting documents

3. Name, address, telephone, telex, fax numbers of the Tenderer’s Bankers
who may provide reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE | AMOUNT INVOLVED (KSHS)

I certify that the above information is correct.

Title Signature Date

124 |Page



SELF DECLARATION FORMS

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

N , of Post Office BOX .....cocovviviiiiiiiiiiiiiniinn, being a
resident of ... in the Republic of ........c.c.coiiiiiiiiiin. do

hereby make a statement as follows:-

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal

Officer/Director of ......ccccoviiiiiiiiiiiiiii (insert name of the Company)
who is a Bidder in respect of Tender No. ........c....c.oenels for oovveii (insert
tender title/description) for ...............c.oillL (insert name of the Procuring entity) and

duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been
debarred from participating in procurement proceeding under Part IV of the Act. 3.
THAT what is deponed to hereinabove is true to the best of my knowledge, information

and belief.

(Title) (Signature) (Date) Bidder Official

125 | Page



SELF DECLARATION FORMS

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

L e e of post office
BOX.iiiiiiiii

Being a resident Of......ccooiiiiiiiiiiiii in the Republic
Of e

Do hereby make a statement as follows: -

1. THAT I am the Company secretary/Chief Executive/Managing
Director/Principal Officer/Director of.........ccoiuiiiiiiiiiiiii e
(insert name of Company) Who is bidder in respect of the Tender No.
............................................................. For (insert tittle/description)

1{0) U TP (insert name of the procuring entity) and duly
authorized and competent to make this statement

2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not
engage in any corrupt or fraudulent practice and has not been requested to pay
any inducement to any member of the board, management, staff and/ or
employees and or agents of ........coooiiiiiiiiiiiiiiii (insert name of
procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents/subcontractors have not
offered any inducement to any member of the board management, staff and/ or
employees and or agents of ... (insert name of
procuring entity)

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive
practice with other bidders participating in the subject tender.

S. THAT what is deponed to hereinabove is true to the best of my knowledge
information and belief

(Title) (signature)

Bidder Official Stamp
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TENDER SECURING DECLARATION FORM
{The bidder shall complete in this form in accordance with instructions indicated}
Date~~~~~~~~~~~~~~ {insert date (as day, month and year) of Bid Submission} Tender No ~~~~~~-~

{insert number of bidding process}
TO: v {insert complete name of the purchaser}
We, the undersigned, declare that:
1 We understand that, according to your conditions, the bids must be supported by a Bid-~

Securing Declaration.

2 We accept that we will automatically be suspended from being eligible for bidding in

any contract with the Purchase for the period of time ~~~~~~ {insert number of months
or years}
Starting on ~~-~~-~~~~~~~~ {insert date}, if we are in breach of our obligation(s) under

the bid conditions, because we
a. Have withdrawn our bid during the period of bid validity specified by us in
the
Bidding Sheet: or
b. Having been notified of the acceptance of our Bid by the Purchaser during

the period of bid validity,

i. fail or refuse to execute the contract if required or
ii. fail or refuse to furnish the performance Security in
accordance
with ITT
3 We understand that this Bid Securing Declaration shall expire if we are not the
successful Bidder, upon the earlier of
4 We understand that if we are a Joint Venture, the Bid Securing Declaration must be in
the name of the joint Venture that submits the bi, and the Venture has not been legally
constituted at the time of bidding, the Bid Securing Declaration shall be in the names of

all future partners as named in the letter of intent.

Signed: ~~~~~~~~~~~~~mm-ns {insert signature of person whose name and capacity are shown} in
the capacity of ~~-~~~~~~~~~~~~~- {insert legal capacity of person signing the Bid Securing
Declaration}
Name: ~~~-~cmmmmmmmmemmans {insert complete name of person signing the Bid Securing
Declaration}

Duly authorized to sign the bid for and on behalf of: {insert complete name of Bidder}

Dated on ~~~~~~~~~~~~mmmmmmas day of ~~~~~~~mmmm o {insert date of signing}
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